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T E N D E R   D O C U M E N T 
 

F O R 

           
 
 

 

 
 
 
 

ESTIMATED COST – Rs.2, 90,026/- 
 
 

THE ORISSA STATE CO-OPERATIVE MILK PRODUCERS’ FEDERATION LTD. BHUBANESWAR 
 
 
 

PROJECT DIVISION, OMFED, BHUBANESWAR 
 

The Orissa State Cooperative, Milk Producers’ Federation Ltd.  
D-2, SAHID NAGAR, BHUBANESWAR-751 007.  

Ph No- 2546030/2540273/2540417, Email –: project@omfed.com 
 
 
 
 
July-2025                                          Cost   Rs. 6000/- +18% GST     
 

 
DIGGING OF BOREWELL AT KHIRA DHARA KENDRA AT PANCHAYAT SOCIETY 

UNDER DIFFERENT DISTRICTS OF ODISHA 
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NEWS PAPER NOTICE 
 

 The Orissa State Cooperative, Milk Producers’ Federation Ltd. 

D-2, SAHID NAGAR, BHUBANESWAR-751 007. 

Ph No- 2546030/2540273/2540417, Fax No (0674)2540974 

 

E-TENDER FOR DIGGING OF BOREWELL AT  KHIRA DHARA KENDRA AT 

PANCHAYAT SOCIETY UNDER ALL DISTRICTS OF ODISHA 

Bid Identification No.  Proj/273/Borewell/KDK/25/1 
 

OMFED invites Techno-Commercial tenders from experienced Civil/contractors for 
execution of the  
 

“DIGGING OF BOREWELL AT  KHIRA DHARA KENDRA AT PANCHAYAT 

SOCIETY UNDER ALL DISTRICTS OF ODISHA”  

Interested bidders may download the Tender Document from The OMFED web site 

www.omfed.com only for reference. Bid document will be available in the 

https://tendersodisha.gov.in from 24/07/2025, 12:00 PM to 16/08/2025, 5:00PM for 

bidding. Tender cost of Rs.2000/-+18%-GST along with E.M.D. of Rs.6000/- shall be 

deposited through online portal at https://tendersodisha.gov.in The technical Bid 

shall be opened at 1:00PM on 19/08/2025 at the OMFED Corporate Office in the 

presence of the interested bidders.  

Management reserves the right to accept or reject any or all the bid documents or part 

thereof without assigning any reason. 

Sd/- 

Managing Director 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.omfed.com/
https://tendersodisha.gov.in/
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E-Procurement Notice for DIGGING OF BOREWELL AT  KHIRA DHARA KENDRA 

AT PANCHAYAT SOCIETY UNDER ALL DISTRICTS OF ODISHA 

 
Bid Identification No.  Proj/273/Borewell/KDK/25/1 

 
 

1. OMFED invites Techno-Commercial tenders from experienced contractors for 

execution of the “Digging of borewell at  khira dhara kendra at panchayat society 

under all districts of Odisha”  

e- Tender is invited online through ‘e’-procurement of Govt. of Odisha web Portal 

https://tendersodisha.gov.in. The bidders should have the necessary portal enrolment 

with his own Digital Signature Certificate. 

 

           2. The bidders are required to submit bids for the following items. 

 

Name of work 

 

Estimated 

Cost 

(Rs) 

 
Availability of Tender for 

online bidding only at 

https://tendersodisha. 

gov.in 

 
Date of 

opening 

 

 

Period of 

Completio

n 

  From To   

Digging of 
borewell at  
khira dhara 
kendra at 
panchayat 

society under 
all districts of 

odisha 

 

Rs.2, 90,026/- 
 

 

 

12:00PM, 

24/07/2025 

 

 

5:00PM, 

16/08/2025 

 

1:00PM, 

19/08/2025 

 

06 

(Six)month 

 

 

3.Cost of Tender Paper Rs 2360/- inclusive of GST 18% & EMD Rs 6000/- as specified 

in (Technical Bid Part-I) deposit through online portal at https://tendersodisha.gov.in.  

4. Bid documents consisting of specifications, the schedule of quantities and the set of 

terms and conditions of contract and other necessary documents are available on Portal: 

https://tendersodisha.gov.in. The corrigendum/amendment to this notice if required 

shall be published only in the OMFED web site https://www.omfed.com and will not be 

published again in the newspaper.  

5. The Bid documents will be available on the website: https://tendersorissa.gov.in 

from 12:00PM, 24/07/2025 to 5:00 PM, 16/08/2025 for online bidding.  

6. The tender paper cost / EMD and Photo Copy of GST, PAN, Registration 
Certificate, Turnover Certificate, IT return & other documents as per DTCN shall 
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have to be attached on Portal: https://tendersodisha.gov.in within within 10:00AM, 

24/07/2025 to 5:00 PM, 16/08/2025 
 

7. Non submission of tender cost of bid document and EMD within the period shall debar 

the party from participating in the online bidding system and his portal registration shall 

be cancelled.  

8. Bids shall be received only “online” on or before 5:00 PM, 16/08/2025.  
9. Technical Bids received online shall be opened on 1:00PM, 19/08/2025 in 
OMFED Corporate office in the presence of the bidders. Bidders who participated in the 

bid can witness the opening of bids after logging on to the site through their DSC. If the 

office happens to be closed on the last date of opening of the bids as specified, the bids 

will be opened on the next working day at the same time and venue.  

10. The bids of the technically qualified bidders will be opened for evaluation of the price 

bid.  

11. Co-Operatives, Govt. bodies, NSIC and MSME registered firms are exempted from 

submitting required EMD. 

12. OMFED in its own interest may opt for any other procurement mode/system 

simultaneously along with this e-Tender process if required without assigning any 

reason thereof.   

13. The Managing Director, OMFED reserves the right to accept/reject any or all the bids 

without assigning any reason thereof. 

14. OMFED reserves the right to increase or decrease the quantity of the tendered items 

as per the requirement of the Federation. 

15. Legal disputes if any concerning of supplied product subject to Jurisdiction of such 

court as exercising civil jurisdiction of Bhubaneswar only. 

 

                             
 

 Managing Director 
                    OMFED 
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CHECKLIST TO BE ENSURED BY THE BIDDER 
 

1. Audited profit & loss account statement for the financial year 2021-22, 2022-23, 

2023-24 (Three years). 

2. Turn over certificate for the financial year 2021-22, 2022-23, 2023-24 (Three 

years).  

3.  Copy of IT return for the financial year 2021-22, 2022-23, 2023-24 (Three years). 

4. Copy of GST Registration Certificate.  

5. PAN Number. 

6. Credentials in support towards execution of civil work during last five years of 

similar nature. 

7. The agency should have Civil work order or completion certificate from OMFED 

or any other Dairy industry. 

8. Paper cost & EMD should be deposited thorough portal: 

https://tendersodisha.gov.in. 

9. Average annual Sales turn over should not to be less than 25 Lakhs during the 

financial year 2021-22, 2022-23, 2023-24.   

10. Copy of Civil “C” Class Registration Certificate with OPWD / R & B Deptt. / 

Irrigation Deptt / Railways / MES. 

11. Declaration certificate for not blacklisting from any organization.  

12. Copy of GSTR-3B & GSTR-1 return for last three month. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 

CONTRACT DATA 
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A. GENERAL INFORMATIONS  
 

Sl. 
No. 

Item Details 
 

1. Name of the Work “Digging of borewell at  khira dhara 
kendra at panchayat society under all 
districts of odisha”  

2. Employer 
 

OMFED, Bhubaneswar 
 

3. Estimated Cost  
    Civil Works 

` Rs.2, 90,026/-  

 
  
B. BID INFORMATION 
 

1 Intended completion period / Time 
period  assigned for Completion  

06 (Six) Calendar Months 

2 Last Date & time of submission of 
Bid  

5:00PM, 16/08/2025. 

3 Cost of Bid Document ` Rs 2000/- + GST @ 18%  =Rs.2360/- 

 4 
 

Bid Security ` Rs.6000/- 

5 Bid validity period 120 days 

6 Bid Item Rate validity period 365 days 

7 Currency of Contract INR 

8 Language of Contract English 

 
 
C. CONTACT DETAILS 

 
1 Address  OMFED, D-2, Saheed Nagar, Bhubaneswar-

751007 

2 Contact Person Mr. Mritunjay Kumar, Manager (Project & DO) 

3 Contact No 8863009999 

 
 
 
 
 
 
 
 
 
 
 

SECTION I 
INSTRUCTION TO BIDDER 
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GENERAL INFORMATION 
 
1.1 NAME OF WORK: Digging of borewell at  khira dhara kendra at panchayat 

society under all districts of odisha  
OMFED is planning to construct 16 Nos of Khira Dhara Kendra including at various 
panchayat societies under different districts of Odisha. In this context OMFED shall 
dig deep borewell for meeting the water demand at Khira Dhara Kendra at panchayat 
society under all districts of Odisha.  

  
1.2 LOCATION AND AREA: Panchayat Society of various districts of Odisha as 

mentioned below.    
    

 
Note:- OMFED shall issue work order for Digging of borewell at Khira Dhara 
Kendra at above said location  after getting issuance of land from Govt. Of 
Odisha. Further the construction location may be changed if the same is not 
available due to any unavoidable circumstances.      
  

 

 

 

PERIOD OF COMPLETION 

Sl.
NO 

Milk Union Name of 
Society 

Address Estimated 
cost 

EMD Paper 
Cost 

Time 
Period 

1 Cuttack Yasobantapur Jagatsinghpur Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 

2 Cuttack Marshaghai Kendrapada Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 

3 Cuttack Maa Mangala Belarnuagaon, 
Teragaon, 

Mahakalapada, 
Kendrapada 

Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 

4 Puri Billipada Binayakpur, 
Laxminarayanpur, 

Pipili, Puri 

Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 

5 Puri Nimapada Puri Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 

6 Samaleswari Gaiselet Bhangamunda, 
Jabalpat, Gaisilet, 

Bargarh 

Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 

7 Samaleswari Tarbha Subarnapur Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 

8 Samaleswari Dhusarbahal Sohela, Bargarh Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 

9 BKN Pataaneswari Kuthurla, Bolangir Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 

10 BKN Koksara Kalahandi Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 

11 GGGMU Buguda Buguda, Ganjam Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 

12 GGGMU Rambha Ganjam Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 

13 Keonjhar Pratapposi Champua, Keonjhar Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 

14 Keonjhar Sijukala Champua, Keonjhar Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 

15 Dhenkanal Neulapoi Gondia, Dhenkanal Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 

16 Mayurbhanj Chhancha Station Bazar, 
Munispati, Baripada, 

Mayurbhanj 

Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 
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            The period of completion shall be 06(Six) months from the date of notification of 
award, which shall include the period of commencement and the non-working 
periods during monsoon and festivals. 

 
1.3.1 IMPORTANT NOTE 

• Any circular/office order issued earlier by this federation will not 
have any binding effect if otherwise not stated in this tender document. 

• Period of completion of work is very vital for this project. Time is the 
essence of the contract and the work has to be carried out strictly as per the 
scheduled work program. 

2.0  ELIGIBILITY AND QUALIFICATION REQUIREMENTS: - 
2.1    This invitation to bid is open to all eligible bidders. 

2.2 To be eligible for the award of contract, bidders shall provide evidence 

satisfactory to the Orissa State Cooperative Milk Producers ‘Federation Limited of 

their eligibility and of their capacity and adequacy of resources to carry out the 

contract effectively. Detailed requirements for this have been specified in clause 

12 of the instruction bidders.   

3.0    COST OF BIDDING 
          The bidder shall bear all costs associated with the preparation and submission of 

his bid and the Orissa State Cooperative Milk Producers’ Federation Limited, 

hereinafter referred to as “OMFED” will in no case be responsible or liable for 

these costs, regardless of the conduct or outcome of the bidding process.  

 

4.0 SITE VISIT  

4.1   The bidder is advised to visit and examine the site of works and its surroundings 

and obtain for himself on his own responsibility all information that may be 

necessary for preparing the bid and entering into a contract. The costs of visiting 

the site shall be at bidder’s own expense. 

 

4.2 The bidder and any of his personnel or agent(s) will be granted permission by the 

OMFED to enter upon the premises and lands for the purpose of such inspection, 

but only upon the express condition that the bidder, his personnel or agent(s), will 

release and indemnify the OMFED and his personnel and agent(s) from and 

against all liabilities in respect thereof and will be responsible for personal injury 

(whether fatal or otherwise), loss of or damage to property and any other loss or 

damage, costs and expenses however caused ,which, but for the exercise of such 

permission would not have arisen. 

BIDDING DOCUMENT 
 
5.0     CONTENTS OF BIDDING DOCUMENTS 
 
5.1     The set of bidding documents issued for the purpose of bidding includes the 

number of copies as stated below, together with any Addenda thereto issued in 
accordance with clause-7. 
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                         Section                  Description           Page 
 
              I   Instruction to bidders   07 
 
   II   General Conditions of bidders 19 
    
   III    Special Conditions of Contract 65 
 
   IV    Technical Specifications   70 
      (Borewell) 
       
   V   Form of Bid     72 
 
   VI   Form of Agreement   74 
 
   VII   Schedule of Supp. Information 76 
 
   VIII   Acceptable Forms of BG’s  84 
 
   IX   Points Bidders to bear in mind  91 
 
 
  5.2    The bidder is expected to examine carefully all instructions, conditions, forms, 

terms, specifications and drawings in the bidding documents. Failure to comply 
with the requirements of bid submission will be at the bidders own risk. Pursuant 
to clause-21, bids which are not substantially responsive to the requirements of 
the bidding documents will be rejected. 

 
 
6.0    CLARIFICATION OF BIDDING DOCUMENTS:  
         
          A propespective bidder requiring any clarification of the bidding documents may 

notify the OMFED in writing or by telegram/ fax at the address of communication 
indicated in the tender notice. The OMFED will respond in writing or by telegram / 
fax to any request for the clarification which is required earlier than 10 days prior 
to the deadline for the submission of the bids. Written copies of the response of 
the OMFED (including a description of the enquiry without identifying its source) 
will be sent to all prospective bidders who purchased the bidding documents, and 
will be attached to the bidding documents sold subsequently. 

 
7.0     AMENDMENT OF BIDDING DOCUMENTS 
7.1     At any time prior to the deadline for the submission of bids, the OMFED may for 

any reason whether at its own initiative or in response to a clarification requested 
by a prospective bidder, modify the bidding document by the issuance of 
amendment. 

7.2    The amendment will be sent in writing or by telegram/ fax to all prospective 
bidders who have purchased the bidding documents and will be binding upon 
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them. Prospective bidders shall promptly acknowledge receipt thereof by 
telegram/ fax to the OMFED. The amendment will be attached to the bidding 
document sold subsequently. 

7.3      In order to afford prospective bidders reasonable time in which to take an 
amendment into account in preparing their bids the OMFED may at its discretion 
extend the deadline for the submission of bids. 

 
8.0  PRE-BID MEETING: The pre-bid meeting shall be held on 11:30AM, 07/08/2025. 
 
9.0 PREPARATION OF BIDS 
 
9.1  DOCUMENTS COMPRISING THE BID 
      
           The bid prepared by the bidder comprise of the following components. 
(a)     The original bidding document purchased by the bidder shall be signed & stamped 

in each page as a token of having read & understood the contents therein. 
 
(b)       The Bid form completed in accordance with clauses 10 & 11. 
 
(c)       Documentary evidence established in accordance with clause 12 that the bidder 

is eligible to bid and is qualified to perform the contract if its bid is accepted. 

 
(d)       Bid security (Earnest Money Deposit) furnished in accordance with Clause 13. 
 
(e)      Schedule of Quantities (BOQ), completed in accordance to clauses 10 &11. 
 
(f)      Schedule of Supplementary information, in separate sheets but as per format 

provided in Section –VIII of the bidding document (Vol-I) .all the schedules shall 
be completed & submitted with the bid, without any exception. 

 
 
10.0    BID FORM  
 
10.1    The Bidder shall complete the Bid form (Section V) and appropriate Schedule of 

Quantities furnished as part of the Bidding Documents. The Bidder shall submit 
the bidding documents in original, as issued, after filling in all the appropriate 
spaces, as required & after signing in all pages of the document as a token of 
having read and understood the clauses of the bid. 

 
11.0    BID PRICES 
 
11.1    unless stated otherwise in the bidding document, the Contract shall be for the 

whole works as described in the tender notice based on the Schedule of Unit 
rates and prices submitted by the bidder. 

 
11.2     The bidder shall fill in the rates and prices for all items of works described in the 

Schedule of Quantities, whether quantities are stated or not. Items against which 
no rate is entered by the bidder shall not be paid by OMFED when executed and 
shall be deemed to have been covered by the other rates in the Schedule of 
Quantities. 
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11.3    All duties taxes and other levies shall be payable by the bidder under the 

Contract or for any other cause, shall be included in the rates and the prices and 
total bid price submitted y the bidder. 

 
11.4    Fixed Price 
          
          a) Prices quoted by the bidder shall be fixed during the Bidder’s performance of 

the contract and not subject to variation on any account, if the duration of the 
contract, as stated in clause 1.3, hereof, is less than or up to 12 months. A bid 
submitted with any price adjustment condition will be treated as non-responsive 
and rejected. 

        
12.0 DOCUMENTS ESTABLISHING BIDDER’S ELIGIBILITY & QUALIFICATIONS 

 
1.  Audited profit & loss account statement for the financial year 2021-22, 2022-23, 

2023-24 (Three years). 

2. Turn over certificate for the financial year 2021-22, 2022-23, 2023-24 (Three 

years).  

3.  Copy of IT return for the financial year 2021-22, 2022-23, 2023-24 (Three years). 

4. Copy of GST Registration Certificate.  

5. PAN Number. 

6. Credentials in support towards execution of civil work during last five years of 

similar nature. 

7. The agency should have Civil work order or completion certificate from OMFED 

or any other Dairy industry. 

8. Paper cost & EMD should be deposited thorough portal: 

https://tendersodisha.gov.in. 

9. Average annual Sales turn over should not to be less than 25 Lakhs during the 

financial year 2021-22, 2022-23, 2023-24.   

10. Copy of Civil “C” Class Registration Certificate with OPWD / R & B Deptt. / 

Irrigation Deptt / Railways / MES. 

11. Declaration certificate for not blacklisting from any organization.  

12. Copy of GSTR-3B & GSTR-1 return for last three month. 

 
12.2   Bid submitted by a joint venture of two or more firms, as partners shall comply 
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with the following requirements: 
    
a.      The bid and in case of a successful bid the form of agreement shall be signed so 

as to be legally binding on all the partners; 
     
b.      One of the partners shall be nominated, as being in charge and this authorization 

shall be evidenced by submitting a power of attorney signed by legally authorized 
signatories of all the partners; 

 
c.    The partner in-charge shall be authorized to incur liabilities and receive   instructions 

for and on behalf of any and all the partners of the joint venture and the entire 
execution of the contract including payment shall be done exclusively with the 
partner in-charges; 

 
d.  All the partners of the joint venture shall be liable jointly and severally for the 

execution of the contract in accordance with the contract terms and a relevant 
statement to this effect shall be included in the authorization mentioned under (b) 
above as well as in the form of bid and the form of agreement (in case of the 
successful bid); and 

 
e. A copy of the agreement entered into by the joint venture partners shall be 

submitted with the bid. 
 
f. Experience, resources, men and machinery of each party to the joint venture will 

be taken into account only to the extent of their participation for performing tasks 
under the joint venture agreement. 

 
 

13.0 BID SECURITY (EARNEST MONEY DEPOSIT) 
a. Pursuant to clause 10, the bidder shall furnish, as part of its bid, bid security for a 

value of 2% (one percent) of the bid value i.e Rs. 6000/- (Rupees Six Thousand 
only) shall be deposited through online portal at https://tendersodisha.gov.in. 

b. The EMD of the technically disqualified Bidders shall be returned after declaration 
of the list of such technically qualified Bidders in the portal. The EMD of other 
unsuccessful Bidders shall be refunded after signing of the Agreement with the 
Successful Bidder. The return of the EMD shall be in the form of bank transfer to 
the account of the Bidder through the e-procurement portal of the Government of 
Odisha. 

c. The EMD of the Preferred Bidder shall be returned upon the Preferred Bidder 
furnishing the Performance Security. 

 
14.0    PERIOD OF THE VALIDITY OF BIDS 
 
14.1    Bids shall remain valid for 120 days after the date of bid opening prescribed by 

the OMFED pursuant to clause 17. A bid valid for a shorter period may be 
rejected by the OMFED as non-responsive. 

14.2    In exceptional circumstance prior to the expiry of the original bid validity period 
the OMFED may solicit the bidders consent to a specified extension of the period 
of validity. The request and the response thereof shall be made in writing (or by 
cable/fax). The bid security provided under clause 13 shall also be suitably 

https://tendersodisha.gov.in/
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extended. A bidder may refuse the request without forfeiting its bid security. A 
bidder granting the request will not be required nor permitted to modify its bid. 
The provisions of the clause 13 shall continue to apply during the extended period 
of bid validity. 

 
15.0    FORMATS AND SIGNING OF BID 
 
15.1    The bidder shall prepare and submit the original bidding document purchased 

him after having read & understood the contents of the documents. 
15.2    Original bid shall be typed or written in indelible ink and all the pages of this 

bidding document shall be signed by the bidder or a person or persons duly 
authorized to bind the bidder to the contract. The latter authorizations shall be 
indicated by written power of attorney accompanying the bid. All pages of the bid 
shall be signed by the person or persons signing the bid as a token of having 
read and understood the contents of the document. 

 
15.3    The bid shall contain no alterations interlining, erasures or overwriting except 

those in accordance with instructions issued by OMFED or as necessary to 
correct errors made by the bidder, in which case corrections shall be initialed by 
the person or persons signed the bid. 

 
15.4   The bidder shall quote the rate of each item both in figures and words besides the 

amount (in figures) based on the estimated quantities mentioned for each item. 
 
15.5    Only one bid may be submitted by each bidder. no bidder shall participate in the 

bid of another for the same contract in any relation whatsoever. 
 
16.0 SUBMISSION OF BIDS  
 
            The tender is invited on-line through ‘e’-procurement of Govt. of Odisha web 

Portal https://tendersodisha.gov.in. The bidders should have the necessary portal 
enrolment with his own Digital Signature Certificate.  

 
17.0    DEADLINE FOR SUBMISSION OF BIDS 
 
17.1    Bids must be received by the OMFED at the address specified under E-

procurement notice shall not later than the time and date specified for receipt of 
the bids as indicated in the tender notice or as extended by OMFED, pursuant to 
Para 17.2, below. 

17.2    The OMFED may, at its discretion, extend this deadline for the submission of bids 
by amending the bidding documents in accordance with Para 7, above in which 
case all rights and obligations of the OMFED and bidders previously subject to 
the deadline will thereafter be subject to the new deadline as extended. 

 
18.0    LATE BIDS  
 
18.1 Any bid received by the OMFED after the deadline for submission of bids 

prescribed by the OMFED, pursuant to Para 17 will be rejected and/or returned 
unopened to the bidder. 
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           BID OPENING AND EVALUATION 
 
19.0    OPENING OF BIDS BY OMFED 
19.1    The OMFED will open bids including submissions, in the presence of bidders’ 

representatives who choose to attend, at the office of the Orissa State 
cooperative milk producers, federation limited, Bhubaneswar, Orissa. The 
bidders’ representatives who are present shall sign the tender opening document 
evidencing their attendance. 

19.2    The bidders’ names, bid prices and the presence or absence of the requisite bid 
security and such other details as the OMFED, at its discretion, may consider 
appropriate will be announced at the opening. 

19.3   The OMFED will examine the qualification bids to determine the substantial 
responsiveness of bidder, will examine the bids to determine whether they are 
complete, whether the requisite bid security have been furnished, whether the 
documents have been properly signed, and whether the bids are generally in 
order.  

19.4 The OMFED shall prepare, for its own records, the minutes of the bid opening, 
including the information disclosed to those present in accordance with sub-
clause 19.2. 

 
20.0     CLARIFICATION OF BIDS  
 
20.1    To assist in the examination, evaluation and comparison of bids the OMFED may, 

at its discretion, ask the bidders individually for a clarification of its bid including 
break down or analysis of the unit rates. The request for clarification and the 
response shall be in writing. 

 
21.0     PRELIMINARY EXAMINATIONS 
 
21.1 The OMFED will examine the bids to determine whether they are complete, 

whether they are complete, whether any computational errors have been made, 
whether required sureties have been furnished, whether the documents have 
been properly signed, and whether the bids are generally in order. 

 
21.2    Arithmetical errors will be rectified on the following basis. If there is a discrepancy 

between the unit price and the total price that is obtained by multiplying the unit 
price and quantity, the unit price shall prevail and the total price shall be 
accordingly corrected. If there is a Discrepancy between rates and amounts in 
words and figures, the value in words will prevail. The amount stated in the form 
of bid will be adjusted by OMFED in accordance with the started procedures, and 
with the concurrence of the bidder, shall be considered as binding on the bidder. 
If the bidder does not accept the correction of the errors, its bid will be rejected 
and the bid security will be forfeited. 

 
21.3  Prior to the detailed evaluation, pursuant to Para 22, the OMFED will determine 

the substantial responsiveness of each bid to the bidding documents. For 
purposes of these clauses, a substantially responsive bid is one, which conforms 
to all the terms and conditions of the bidding documents without material 
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deviations or reservations. A material deviation is one which affects in any 
substantial way the scope, quality or performance of the works or which limits in 
any substantial way, inconsistent with the bidding document, the OMFED’s rights 
or the bidder’s obligations under the Contract, and the rectification of which 
deviation or reservation would affect unfairly the competitive position of other 
bidders presenting substantially responsive bids. 

 
21.4  The OMFED at its discretion may waive any minor informality or non-conformity 

or irregularity in a bid which does not constitute a material deviation, provided 
such waiver does not prejudice or affect the relative ranking of the bidder. 

 
22.0  EVALUATION AND COMPARISON OF BIDS  
 
22.1  The OMFED will evaluate and compare the bids previously determined to be 

substantially responsive, pursuant to Clause 21.3.  
 
22.2  The OMFED’s evaluation of the bid will exclude and not take into account any 

allowance for price adjustment during the period of execution of the contract, if 
provided in the bid. 

 
22.3  In evaluating bids, the OMFED will determine for each bid the evaluated price by 

adjusting the bid price making any correction for errors pursuant to Clause 21.2. 
 
22.4 The OMFED reserve the right to accept or reject any variation, deviation or 

alternative offers. Variations, deviations and alternative offers and other factors 
which are in excess of the requirement of the bidding documents or otherwise 
result in the accrual of unsolicited benefits to the OMFED shall not be taken into 
account in bid evaluation. 

 
22.5  If the bid of the successful bidder is seriously unbalanced in relation to the 

OMFED’s estimate of the real cost of the whole or any part of the work to be 
performed under the Contract, the OMFED may require that amount of the 

           Performance security deposit set forth in the clause 29 be increased at the 
expense of the successful bidder to a level sufficient to protect the OMFED 
against financial loss in the event of subsequent default of the successful bidder 
under the Contract. 

 
23.0  CONTACTING THE OMFED 
 
23.1  After the public opening of bids, information relating to the examination, 

clarification, and comparison of bids and recommendations concerning the award 
of Contract shall not be disclosed to bidders or other persons not officially 
concerned with such process until the award of the contract to the successful 
bidder has been announced. 

 
23.2    Any effort by a bidder to influence the OMFED in the process of bid examination, 

clarification, evaluation, bid comparison or contract award decisions may result in 
the rejection of the bidder’s bid. 
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           AWARD OF CONTRACT 
 
24.0    POST-QUALIFICATION 
 
24.1    The determination will take into account the bidder is financial, technical and 

production capabilities. It will be based upon an examination of the documentary 
evidence of the bidder’s qualifications submitted by the bidder, pursuant to para 
14, as well as such other information as the OMFED deems necessary and 
appropriate including details of experience and records of past performance. 

 
24.2    An affirmative determination will be a prerequisite for award of the contract to the 

bidder. A negative determination will result in rejection of the bidder’s bid, in 
which event, the OMFED will proceed to the next lowest evaluated bid to make a 
similar determination of that bidder’s capabilities to perform satisfactorily. 

 
 
 
25.0     AWARD CRITERIA 
 
25.1   Pursuant to Para 26, the OMFED will consider award of contract to the successful 

bidder whose bid has been determined to be substantially responsive and has 
been determined as the lowest evaluated bid, provided further that the bidder is 
determined to be qualified to satisfactorily perform the contract. 

 
 
26.0    OMFED’S RIGHT TO ACCEPT ANY BID OR REJECT ANY OR ALL BIDS 
 
26.1   The OMFED reserves the right to accept or reject any bid, and to annul the 

bidding process and reject all bids at any time prior to award of contract, without 
thereby incurring any liability to the affected bidder or bidders or any obligation to 
inform the affected bidder or bidders of the grounds for OMFED’s action. 

27.0    NOTIFICATION OF AWARD 
 
27.1    Prior to expiry of the period of bid validity, the OMFED will notify the successful 

bidder in writing by registered letter or by cable or fax, confirmed in writing by 
registered letter, that its bid has been accepted. This letter (hereinafter and in the 
Conditions of Contract referred as ‘Letter of Acceptance”) shall name the sum, 
which OMFED shall pay to the contractor in consideration to the execution, 
completion and maintenance of the works by the Contractor as prescribed by the 
Contract (hereinafter and in the Conditions of Contract referred as the “Contract 
price”). 

 
27.2    The notification of award will constitute the formation of the contract. 
 
27.3    Upon the successful bidder’s furnishing of performance security pursuant to Para 

29, the OMFED will promptly notify each unsuccessful bidder and will discharge 
its bid security, pursuant to Para 13. 
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28.0     SIGNING OF THE AGREEMENT 
 
28.1   Within 7 days of receipt of the notification of award ,the successful bidder shall 

prepare and execute the agreement ,strictly in accordance to the sample form 
provided in the bidding document. 

 
29.0    PERFORMANCE SECURITY  
 
29.1   Within 7 days of the receipt of notification of award from the OMFED, the 

successful bidder shall furnish the performance security for an amount of 5% of 
the Contract price in accordance with Clause-10 of the Conditions of Contract. 

 
29.2    Failure of the successful bidder to comply with the requirement of Para 28 or 

Para 29 shall constitute sufficient grounds for the annulment of the award and 
forfeiture of the bid security, in which event the OMFED may make the award to 
the next lowest evaluated bidder or call for new bids.  

 
29.3 The performance security may be released during release of running bill on 

submission of valid Bank guarantee and conformation of Bank. 

 
30.0 Additional Security Deposit 

Additional Performance Security shall be obtained from the bidder when the bid 
amount is less than the estimated cost put to tender. In such an event, only the 
successful bidder who has quoted less bid price/rates than the estimated cost put to 
tender shall have to furnish the exact amount of differential cost i.e. estimated cost put to 
tender minus the quoted amount as Additional performance security (APS) in shape of 
Demand Draft , Term Deposit Receipt pledged in favor of OMFED,  payable at 
Bhubaneswar / Bank Guarantee in favor of the OMFED, Bhubaneswar Payable at 
Bhubaneswar from any Nationalized / Scheduled Bank in India Counter guaranteed by 
its local branch at Bhubaneswar within seven days of Issue of Letter of Acceptance 
(LOA) by the Divisional Head (by e-mail) to the successful bidder otherwise the bid of 
the successful bidder shall be cancelled and the Earnest Money Deposit/Bid Security 
shall be forfeited. Further proceeding for blacklisting shall be initiated against the bidder. 
If the contractor fails to completed the work, the amount so furnished as additional 
performance security will be forfeited in addition to the other penal clauses, if any to be 
imposed. 

The entire additional security deposit shall be refunded as per OPWD code rule. No 
interest shall be paid by OMFED on the additional security furnished by the bidder. 

 
31.0  Statutory approvals: 

The contractor shall arrange, at his own cost, for inspection of the works and 
approval of cable layout & schematic drawings from the concerned electrical 
inspector with necessary test certificates & completion certificates. Any 
modification suggested by the electrical inspector shall be carried out by 
contractor without any extra cost. Statutory fees if any shall be reimbursed by 
Omfed. The approved drawings shall be submitted by the contractor to Omfed, 
before final payment is released 
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32.0     Drawing: their Purpose and the custody  
 
32.1 The contractor drawings read together with the contract specifications are 
intended to show and explain the manner of executing the work and to indicate 
the type and the class of materials to be used. 
 
32.2 In case any feature of the work is not set forth in the drawings and 
specifications, the contractor shall forthwith apply to the engineer for further 
instructions, drawings or specifications. 
 
32.3 he drawings shall remain in the sole custody of the engineer, but two 
copies shall be issued to the contractor free of charge. One copy of the drawings, 
furnished to the contractor as afore aid, shall be kept by the contractor on the site 
and the same shall at all reasonable times be available for inspection and use by 
the engineer or the engineer’s representative and by any other person authorized 
by the engineer in writing. At the completion of the authorized by the contractor 
shall return to the engineer all drawings issued under the contract. 
 
32.4  The contractor shall give written notice to the engineer whenever planning 
or progress of the works is likely to be delayed unless any further drawing or 
instruction is issued by the include the detail of the drawing or instruction required 
and of why and by when it is required and of any delay or disruption likely to be 
suffered if it is late. 
32.5  The contractor shall submit the following information, in triplicate, to the 
engineer for approval within the time stipulated against each item below: 
 
   a) General layout plan of construction plant and equipment for the execution of 
work within  fourteen days from the date of notice to proceed with the works; and  
 
   b) Drawings or prints show the location of major plants and other facilities which 
he proposes to put up at the site, including any change in the general layout, at 
least fourteen days prior to the commencement of the respective work. 
32.6   The engineer may also authorize representative to perform his duties and 
functions.   The contractor shall carryout and be bound by the same. The 
engineer shall have full       powers and authority to supply to the works, such 
further drawings and instructions as shall be necessary for the proper execution 
of the project. 
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                      SECTION II      
  GENERAL CONDITIONS OF CONTRACT 

 
1.0       DEFINITIONS  
            In the Contract, as hereinafter defined, the following words and expressions  
           Shall have the meanings hereby assigned to them, except where the context 
           Otherwise requires:-  
 
1.1      OWNER                  shall mean the Orissa State Cooperative Milk Producer’s      

Federation Ltd and shall include his successors and 
assignees, as well as his authorized representatives. 

 
1.2      PURCHASER shall mean the Orissa State Cooperative Milk Producer’s 

Federation Ltd. or whomsoever agency inviting the bids.  
 
1.3      CONSULTANT  shall mean the Orissa State Cooperative Milk Producer’s   

Federation Ltd. or the consultants appointed by the Orissa 
State Cooperative Milk Producer’s Federation Ltd. 

 
1.4      OMFED  shall mean the Orissa State Cooperative Milk Producer’s 

Federation Ltd. 
 
1.5      ENGINEER  shall mean the Engineer or any other authorized 

representative of the OMFED. 
 
1.6      ARCHIECT  shall mean the architect appointed by the 

OMFED/Consultant. 
 
1.7      STRUCTURAL CONSULTANT  
                                            Shall mean the Structural Consultants appointed by the 

OMFED/Consultant. 
 
1.8      BIDDER  shall mean the firm/party/individual who submits the bid 

against the Tender notice. 
 
1.9      CONTRACTOR  shall mean the successful bidder whose Bid has been 

accepted by the OMFED and on whom a work order has 
been placed and shall include his heirs, legal representatives 
and assignees. 

 
1.10 SUB-CONTRACTOR   

Shall mean the person/firm/party named by the Contractor 
whom a part of the Contract has been sublet with the consent 
of OMFED and shall include his heirs, successors, legal 
representatives and assignees. 
 

1.11 CONTRACT PRICE/RATE      
Shall mean the prices /rates of the accepted Bid. 
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1.12    CONTRACT  shall mean the articles of agreement, the conditions, the 
schedule of quantities, and/or specifications attached 
herewith. 

                                          
         1.13   “NOTICE IN WRITING “           

                                           Shall mean a notice in written ,typed or printed characters 
sent (unless delivered personally or otherwise prove to have 
been received ) by registered / ordinary post to the last 
known address or the registered office of the addressee and 
shall be deemed to have been received when in the ordinary 
course of post it would have been delivered. 

 
 1.14   SITE                             shall mean the actual place of the proposed project or any 

other place where work is to be executed under the Contract. 
It shall also include any other land allotted by the OMFED for 
the Contractor’s use. 

 
1.15    MONTH shall mean from the beginning of a given date of a calendar 

month to the end of the preceding date of the next calendar 
month. 

 
1.16    WEEK  shall mean seven consecutive days. 

 
1.17    DAY shall mean a day from midnight to midnight. 

 
1.18    BUILDING  shall mean the proposed building(s), roads, fencing, sanitary, 

and water supply etc. under the contract. 
 

1.19    AWARD  shall mean the written acceptance of Bid by the OMFED 
given to the successful bidder. 

 
1.20    PERFORMANCE   SECURITY                  
         Shall mean the amount pledged with the OMFED while 

signing the agreement for faithful and satisfactory 
performance of the Contract.     

                
1.21 CONSTRUCTIONAL PLANT shall mean all appliances or things of 

whatsoever nature required in or about the 
execution and maintenance of the works but 
does not include the materials or other things 
required/intended to form or forming part of 
the works. 

 
1.22 SPECIFICATIONS shall mean the specification referred to in the 

bid and any modifications thereof or addition 
thereto as may from time to time be furnished 
or approved in writing by the 
OMFED/Engineer. 
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1.23 DRAWINGS  shall mean drawings referred to in the 
specifications and any modification of such 
drawings approved in writing by the Engineer 
and such other drawings as may from time to 
time be furnished or approved in writing by 
the OMFED/Engineer. 

 
1.24 TEMPORARY WORKS  shall mean temporary works of every kind 

required in or about the execution or 
maintenance of works. 

 
1.25 PERMANENT WORKS shall mean the permanent works to be 

executed and maintained in accordance with 
the Contract. 

 
1.26 WORKS  shall mean both temporary works and 

permanent works. 
 
1.27 APPROVED/APPROVAL shall mean approved in writing, including 

subsequent written confirmation of previous 
verbal or written approval. 

 
1.28 I.S.S shall mean Indian Standards Specification 
 
1.29 GOVERNMENT  shall mean the Government of India or any 

other State Government as the case may be. 
 
1.30 TENDER  shall mean the Bid. 
1.31  Headings and Marginal notes: 
 
           All headings of and notes to the clauses of these conditions of Contract or of and 

to the Specifications or any other bid document are solely for the purpose of 
giving concise indication and not a summary of the contents thereof, and they 
shall never be deemed to be the part of the or be used in the interpretation or 
construction thereof or of the Contract. 

 
1.32   Singular and Plural. 
 
           In this contract document unless otherwise stated specifically the singular shall 

include the plural and vice versa whenever the context so requires. 
 
1.33    Cost  
  
           The cost shall be deemed to include overhead costs whether on or off the site. 
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II.      GENERAL 
 
 
2.0       DUTIES AND POWERS OF THE ENGINEER 
 
2.1  The field management shall be the responsibility of the Engineer. The Engineer 

shall carry out such duties as taking decisions and issuing certificates and orders 
as specified in the Contract. The Engineer is empowered to take decisions on the 
following matters after approval of appropriate authority: 

   
 (a) Certification of additional sums under sub clause 25.2 hereof; 
 
 (b) Determination of an extension of time pursuant to clause 62.0 hereof; 
 
 (c) Issuance of a variation order pursuant to clause 24.0 hereof; 
 
           (d) Fixing rates or prices for the additional works executed under the Contract   

pursuant to clause 24.0 hereof; 
 
2.2 If the Contractor shall be dissatisfied by reason of any decision of the Engineer he 

shall be entitled to refer the matter to the higher authority, who shall there upon 
confirm, reverse or vary such decision. 

 
2.3 Failure of the Engineer to disapprove any work or material shall not prejudice the 

power of higher authority thereafter to disapprove such work or materials and to 
order the pulling down, removal or breaking up thereof. 

 
3.0  INSPECTION OF WORKS 
  
3.1  The Owner/OMFED and his representatives shall have full power and authority to 

inspect the works at any time wherever the work is in progress either on the site 
or at the Contractor’s premises/workshop wherever situated, the work in 
connection with the contract may in hand or wherefrom materials are being 
produced or are to be supplied, and the Contractor shall afford or procure for the 
Engineer every facility and assistance to carry out such inspection. The 
Contractor shall at all times during usual working hours and at all other times at 
which reasonable notice of the intention of the Engineer or the Engineer’s 
Representative to visit the works shall have been given to the Contractor, either 
himself be present to receive the orders and instructions, or have a responsible 
agent/representative duly accredited in writing present for the purpose. Orders 
given to the Contractor’s agent/representative shall be considered to have the 
same force as if they had been given to the Contractor himself. The Contractor 
shall not give less than three days notice in writing to the Engineer’s 
Representative before covering up or otherwise placing beyond the reach of 
inspection and measurement any work in order that the same may be inspected 
and measured. In the event of breach of the above the same shall be uncovered 
at the Contractor’s expenses for carrying out such measurement of inspection. 

 
3.2      No materials shall be removed from the site before obtaining the approval in 

writing of the Engineer The Contractor is to provide at all times during the 
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progress of the work and the maintenance period proper means of access with 
ladders, gangway, etc and the necessary attendance to move and adopt as 
directed for inspection or measurement of the works by the Engineer’s 
Representative. 

 
3.3      The contractor shall make available to the Engineer free of cost all necessary 

instruments and assistance in checking of setting out of works and checking of 
any works made by the contractor for the purpose of setting out and taking 
measurement of works. 

 
                                      CONTRACT DOCUMENTS 
4.0      LANGUAGE AND LAW OF CONTRACT 
4.1   i)   All written material and correspondence shall be in English. 
        ii)  The law to which the contract is to be subjected and according to which the 

Contract is construed, shall be the law being in force in India and/or the state 
where the Contract shall be performed. 

 
4.2    Documents mutually explanatory 
 
           Except if and to the extent otherwise provided by the Contract, the provisions of 

the General Conditions and Special Conditions of the Contract shall prevail over 
those of any other documents forming part of the Contract. Several documents 
forming the Contract are to be taken as mutual explanatory. Should there be any 
discrepancy, inconsistency, error in the Contracts or any of them the matter may 
be referred to Engineer who shall give his decisions and issue to the Contractor 
instructions, directing in what manner the work is to be carried out. The decision 
of the Engineer shall be final and conclusive and the Contractor shall carry out 
the work in accordance with the decision 

 
4.3      Works shown upon the drawing but not mentioned in the specifications or 

described in the specifications without being shown on the drawings shall 
nevertheless be held to be included in the same manner as if they had been 
specifically shown upon the drawings and described in the specifications. 

 
5.0      DRAWINGS: THEIR PURPOSE AND THE CUSTODY  
 
5.1      The Contract drawings read together with the Contract specifications are 

intended to show and explain the manner of executing the work and to indicate 
the type and the class of materials to be used. 

 
5.2     In case any feature of the work is not set forth in the drawings and specifications, 

the Contractor shall forthwith apply to the Engineer for further instructions, 
drawings or specifications. 

 
5.3     The drawings shall remain in the sole custody of the Engineer, but two copies 

shall be issued to the Contractor free of charge. One copy of the drawings, 
furnished to the Contractor as aforesaid, shall be kept by the Contractor on the 
site and the same shall at all reasonable times be available for inspection and use 
by the Engineer or the Engineer’s Representative and by any other person 
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authorized by the Engineer in writing .At the completion of the Contract the 
Contractor shall return to the Engineer all drawings issued under the Contract. 

 
5.4     The Contractor shall give written notice to the Engineer whenever planning or 

progress of works is likely to be delayed unless any further drawing or instruction 
is issued by the Engineer/OMFED within a reasonable time. The notice shall 
include the detail of the drawing or instruction required and of why and by when it 
is required and of any delay or disruption likely to be suffered if it is late. 

 
6.0      FURTHER DRAWINGS AND INSTRUCTIONS 
 
6.1      The Engineer may authorize his representatives to perform his duties and 

functions.  The Contractor shall carry out and be bound by the same. The 
Engineer shall have full powers and authority to supply to the Contractor from 
time to time, during the progress of the works, such further drawings and 
instructions as shall be necessary for the proper execution of the project.                                

                               
                                                   GENERAL OBLIGATIONS 
 
7.0      CONTRACTOR’S GENERAL RESPONSIBILITIES 
 
7.1      The Contractor shall, subject to the provisions of the Contract, and with due care 

and diligence, execute and maintain the works and provide all labour, including 
the supervision thereof, materials, Construction plant and all other things, whether 
of a temporary or permanent nature, required in and for such execution and 
maintenance, so far as the necessity for providing the same is specified in or is 
reasonably to be inferred from the contract. 

 
7.2      The Contractor shall take full responsibility for the adequate stability and safety of 

all site operations and methods of construction, provided that the Contractor shall 
not be responsible, except as may be expressly provided in the Contract, for the 
design or specification of the Permanent works, or for the design or specification 
of any temporary works prepared by the Engineer. 

 
8.0      CONTRACT AGREEMENT 
 
8.1      The Contractor shall within 7 days of receipt of notification of award enter into and 

execute a Contract agreement, in the form provided in section VIII. 
 
9.0    PERFORMANCE SECURITY 
 
9.1    Within 7 days of the receipt of notification of the Award of the contract from the 

OMFED the successful bidder shall furnish to the OMFED a performance security 
for an amount of 5% of the Contract value, valid till the end of the defect liability 
period plus 90 days. 

 
9.2    The proceeds of the performance security shall be payable to the OMFED as 

compensation for any loss resulting from the Contractor’s failure to complete his 
obligations under the Contract. 
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9.3    The performance security shall be denominated in Indian Rupees and shall be in 
any of the following forms: - 

 
a)       A Demand draft or Pay Order drawn in favour of the Orissa State Cooperative 

Milk Producers Federation Ltd. Payable at Bhubaneswar. 
 
b)     A Bank guarantee issued by a Nationalized Indian Bank. The acceptable form 

shall be strictly as provided in section IX of the Bidding documents. 
 
9.4    The bank guarantee shall be valid for the entire period of the Contract including the 

Period of Maintenance plus 90 days .The validity of the Bank guarantee be 
suitably extended in the event of extension of time of the Contractor pursuant to 
clause 68 herein. 

 
9.5     The performance security shall be released by the OMFED not later than 60 days 

of expiry of validity period. 
 
9.6      In the event of the increase in the Contract value, in actual execution, 

proportionate additional performance security, shall be paid by the Contractor if 
called upon to do so. 

 
9.7     In the event of decrease in the Contract value the performance security shall be 

proportionately adjusted on the completion of the work. 
 
9.8     No interest shall be paid by the OMFED for the amount deposited as performance 

security with the OMFED. 
 
10.0    SUFFICIENCY OF TENDER 
 
10.1    The Contractor shall be deemed to have satisfied himself before tendering as to 

the correctness and sufficiency of his tender for the works and of the rates and 
prices stated in the Price Schedule, if any, which Tender rates and prices shall, 
except insofar, as it is otherwise provided in the Contract, cover all his obligations 
under the Contract and all matters and things necessary for the proper execution 
and maintenance of the Works. 

 
11.0    CONTRACTOR’S SUPERINTENDENCE 
 
11.1    The Contractor shall give or provide all necessary superintendence during the 

execution of the Works and as long thereafter as the Engineer may consider 
necessary for the proper fulfilling of the Contractor’s obligations under the 
Contract. The Contractor, or a competent and authorized agent or representative 
approved of in writing by the Engineer, which approval may at any time be 
withdrawn, is to be constantly on the works and shall give his whole time to the 
superintendence of the same .If such approval shall be withdrawn by the 
Engineer, the Contractor shall, as soon as is practicable, having regard to the 
requirement of replacing him as hereinafter mentioned, after receiving written 
notice of such withdrawal, remove the agent from the Works and shall not 
thereafter employ him on the Works in any capacity and shall replace him by 
another agent approved by the Engineer . such authorized agent or 
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representative shall  receive, on behalf of the Contractor , directions and 
instructions from the Engineer. 

12.0    CONTRACTOR’S EMPLOYEES 
12.1    The Contractor shall provide and employ at the site in the connection with the 

execution and maintenance of the Works: 
a)     Only such technical assistants as are skilled and experienced in their respective 

fields and sub-agents, foremen and leading hands as are competent to give 
proper supervision to the work they are required to supervise and, 

 
b)     Such skilled, semi-skilled and unskilled labour as is necessary for the proper and 

timely execution and maintenance of the Works. 
 
12.2    It shall be liability of the Contractor to remove forthwith from the works any 

personnel engaged by the Contractor, in or about the execution or maintenance 
of the works, who, misconducts or is incompetent or negligent in the proper 
performance of his duties or whose engagement is otherwise considered to be 
undesirable and such person shall not be again engaged upon the work. Any 
person so removed, by the Contractor, from the works shall be replaced by the 
Contractor, as soon as possible by a competent substitute. 

 
13.0     PATENT RIGHTS AND ROYALTIES 
 
13.1     The Contractor shall save harmless and indemnify the OMFED from and against 

all claims and proceedings for or on account of infringement of any patent rights, 
design trademark or name or other protected rights in respect of any 
Constructional plant, machine work or material and for in connection with the 
works or any of them and from and against all claims, proceedings, damages, 
costs, charges and expenses whatsoever in respect thereof or in relation thereto. 
Except where otherwise specified, the Contractor shall pay all tonnage and other 
loyalties, rent and other payments or compensation, if any, for getting stone, 
sand, gravel, clay or other materials required for the works or any of them.     

                               
 

  LABOUR 
 
14.0     ENGAGEMENT OF LABOUR 
 
14.1    The Contractor shall make his own arrangements for the engagements of all 

labour, local or otherwise, and, save insofar as the contract otherwise provides for 
the transport, housing feeding and payment thereof .The Contractor to the extent 
possible and reasonable to employ staff and labour with required qualifications 
and experience from source within India. 

 
14.2    The OMFED may at their own discretion and convenience make available at the 

site, land for Contractors field office, godowns, workshops and assembly yard 
required for the execution of the Contract. The Contractor shall at his own cost 
construct all these temporary buildings and provide suitable water and sanitary 
arrangement approved by the Engineer. 
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14.3     The personnel so engaged by the contractor shall be the employees of the 
contractor and there shall exist no privities of contract between the personnel so 
engaged and the OMFED. 

  
14.4    On completion of the works undertaken by the Contractor, he shall remove all 

temporary building erected by him and have the site cleaned as directed by the 
Engineer. If the Contractor shall fail to comply with these requirements, the 
Engineer may at the expense s of the Contractor remove such surplus and 
rubbish materials and dispose of the same as he deems fit and get the site 
cleared as foresaid; the Contractor shall forthwith pay the amount of all expenses 
so incurred and shall have the claim in respect of any such surplus material 
disposed off as aforesaid. The owner reserves the right to ask the Contractor any 
time during the tendency of the Contract to vacate the land by giving 7 days 
notice without giving any reason. 

 
14.5    Land for residential accommodation for staff and labour may be made available at 

the discretion of the OMFED/Engineer. 
 
14.6    The Contractor shall so far as is reasonably practicable, having regard to local 

conditions, provide on the site, to the satisfaction of the Engineer at adequate 
supply of drinking and other water for the use of the Contractor’s staff and the 
work people. 

 
14.7  The Contractor shall not, otherwise than in accordance with the statutes, 

Ordinances and Government Regulations or orders for the time being in force, 
import, sell, give, barter or otherwise dispose of any alcoholic liquor, or drugs or 
permit any such importation, sale, gift, barter or disposal by his sub-contractors, 
agents or employees. 

 
14.8    The Contractor shall not give, barter or otherwise dispose of to any person or 

person, any arms or ammunitions of any kind or permit the same as aforesaid. 
 
14.9    The Contractor shall in all dealings in labour in his employment have due regard 

to all recognized festivals, days of rests and religious and other customs. 
 
14.10  In the event of any outbreak of illness of an epidemic nature, the contractor shall 

comply with and carry out such regulations, orders and requirements, as may b 
made by the Government, or the local medical and sanitary authorities for the 
purpose of dealing with and overcoming the same. 

 
14.11  The contractor shall at all times take all reasonable precautions to prevent any 

unlawful, riotous or disorderly conduct by or amongst his employees and for the 
preservation of peace and protection and property in the neighborhood of the 
works against the same .The Contractor shall be responsible to comply with the 
various labour laws such as Contract Labour (R&A) 1970, Payment of wages Act, 
Minimum Wages Act, Provident fund Act& Rules etc in respect of persons 
engaged by him. 

 
14.12  The Contractor shall be responsible for observance of his sub-contractors of the 

foregoing provisions. 
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15.0    RETURNS OF LABOUR, ETC 
 
 15.1   The Contractor shall submit to the OMFED copies of the license under the 

Contract Labour Act, if required and obtained by the contractor and his Provident 
Fund number. The Contractor shall if required by the Engineer, also deliver to the 
Engineer a return in detail in such form and at such intervals as the Engineer may 
prescribe showing the supervisory staff and the numbers of the several classes of 
labour from time to time employed by the contractor on the site and such 
information respecting Constructional Plant as the Engineer may require. 

 
15.2    The Contractor shall not employ in connection with the work any person who has 

not completed 15 years of age. 
 
15.3    The Contractor shall in respect of labour employed by him comply with or cause 

to be complied with the provision of the various labour laws and rules and 
regulations such as Contract Labour act(R&A) Act, 1970, Payment of Wages act, 
Provident fund Act &Rules etc, applicable to them in regard to all matters 
provided therein and shall indemnify the OMFED in respect of all claims that may 
be made against the OMFED for noncompliance thereof by the Contractor. 

 
15.4    Notwithstanding anything contained herein, OMFED may take such actions as 

may be necessary for the compliance of the various labour laws and recover the 
costs thereof from the contractor. 

 
15.5    In the event of the Contractor committing a default or breach of any of the 

provisions of labour laws and rules and regulations are applicable, shall pay 
penalties as imposed by the statutory authorities and shall indemnify and keep 
indemnified the OMFED all such penalties and compensations. 

 
 
  16. Statutory Provisions of ESI & EPF for resource engaged: 
16.1    The vendor must abide by all applicable rules, laws & regulations 

that may be in force from time to time and shall be responsible for conduct of 

resource persons as an immediate Employer. Further, the vendor shall ensure 

compliance of all permissions under Act & Regulations of ESI & EPF Scheme. 

Vender should submit the relevant records & registers towards contribution made 

for ESI & EPF in respect of the resource persons engaged as  when required by 

the concerned Statutory Authorities. If the vendor defaults in any manner to 

comply with the provisions of ESI & EPF Act & Scheme made there under 

including all other applicable Laws & Regulations, the vendor shall be solely 

responsible for the same and shall be liable to pay any 

fine/penalty/damage/interest imposed by the authorities. In case of default by the 

vendor the notional amount towards fine/penalty/damage/interest likely to be 

imposed by the concerned Statutory Authorities shall be deducted from the 

running Bill/Security Deposit/Performance Guarantee and kept separately till 

finalization of the matter. No interest shall be paid on such amount. 
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Besides the above, the vendor requires complying with any other Act/Provisions 

such as payment of Bonus etc., if applicable for the resource persons engaged. 

16.2      Notwithstanding anything contained to the contrary in any or all 

clauses of this Contract where any materials for the execution of the Contract are 

produced with the assistance of the OMFED either by issue from Owner’ stock or 

purchase made under orders, or permits or licenses issued by the                Govt., 

the Contractor shall hold the said materials as trustee for the owner and use such 

materials economically and solely for the purpose of the Contract and not dispose 

them off without the permission of the OMFED and return, if required by the 

Engineer all surplus or unserviceable materials that may be left with him after the 

completion of the Contract or at its termination for any reason whatsoever on his 

being paid or credited such price as Engineer shall determine having due regard 

to the Contractor, however, shall not exceed the amount charged to him 

excluding the storage charges, if any, shall be decided by the Engineer. In the 

event of the breach of the aforesaid condition, the Contractor shall, in terms of the 

licenses or permits and/or for criminal breach of trust, be liable to compensate 

OMFED at double the item rate or at double the prevailing market rate if the 

material was issued free of charge or any higher rate in the event of those 

materials at that time having higher rate or not being available in the market, than 

any other rate to be determined by the Engineer. 

 
                                   MATERIALS AND WORKSMANSHIP 
 
16.0    MATERIALS AND WORKMANSHIP 
 
16.1    All materials and workmanship shall be of the respective kinds described in the 

Contract and in accordance with the Engineer’s instructions and shall be 
subjected from time to time to such tests as the Engineer may direct at the place 
of manufacture or fabrication, or on the site or at such other place or places as 
may be specified in the contract, or at all or any of such places .The Contractor 
shall provide such assistance, instruments, machine, labour and materials as are 
normally required for examining, measuring   and testing any work and the 
quality, weight or quantity of any material used and shall supply samples of 
materials before incorporation in the works for testing as may be selected and 
required by the Engineer . 

 
16.2    All samples shall be supplied by the Contractor at his own cost if the supply 

thereof is clearly intended by or provided for in the Contract. 
 
16.2 The cost of conducting any test ordered by the Engineer to ascertain the quality 

of the material and the workmanship shall be borne by the Contractor. 
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17.0     INSPECTION OF OPERATIONS 
 
17.1    The Engineer and any person authorized by him shall at all times have access to 

the Works and to all the workshops and places where work is being prepared or 
from where materials, manufactured articles or machinery are being obtained for 
the Works and the Contractor shall afford every facility for and every assistance in 
or in obtaining the right to such access. 

 
                                   COMMENCEMENT TIME AND DELAYS   
 
18.0    COMMENCEMENT OF WORKS 
 
18.1    The Contractor shall commence the works on site within 30 days of receipt by 

him of the notification of award and shall proceed with the same with due 
expedition and without delay, except as may be expressly sanctioned or ordered 
by the Engineer, or be wholly beyond the Contractor’s control. 

 
19.0    POSSESSION OF SITE 
 
19.1    Save insofar as the Contract may prescribe, the extent of portions of the site of 

which the Contractor is to be given possession from time to time and the order in 
which such portions shall be made available to him and, subject to any            
Requirement in the Contract as to the order in which the Works shall be 
executed, the OMFED will with the Engineer’s written order to commence the 
works, give to the Contractor possession of so much of the Site as may be 
required to enable the Contractor to commence and proceed with the execution of 
the Works in accordance with the programme referred to in clause 39 hereof, if 
any, and otherwise in accordance with such reasonable proposals of the 
Contractor as he shall, by written notice to the Engineer, make and will, from time 
to time as the work proceed, give to the Contractor possession of such further 
portions of the Site as may be required to enable the Contractor to proceed with 
the execution of the Works with due dispatch in accordance with the said 
programme or proposals, as the case may be. If the Contractor suffers delay from 
the failure on the part of the OMFED to give possession in accordance with the 
terms of this clause, the Engineer shall grant an extension of time for the 
completion of the Works as, in his opinion shall be fair.  

 
19.2    The Contractor shall bear all costs and charges for special or temporary way 

leaves required by him in connection with access to the site. The Contractor shall 
also provide at his own cost any additional accommodation outside the Site 
required by him for the purpose of the Works. 

 
20.0     NO NIGHT WORK 
 
20.1     Subject to any provision to the contrary contained in the Contract, none of the 

permanent Works shall, save as herein after provided, be carried on during the 
night without the permission in writing of the Engineer except when the work is 
unavoidable or absolutely necessary for the saving of life or property or for the 
safety of the Works, in which case the Contractor shall immediately advise the 
Engineer. Provided always that the Provisions of the clause shall not be 
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applicable in the case of any Work, which it is customary to carry out by rotary or 
double shifts. 

 
21.0    RATE OF PROGRESS 
 
21.1    If for any reason, which does not entitle the Contractor to an extension of time, 

the rate of progress of the works or any section is at any time, in the opinion of 
the Engineer, too slow to ensure completion by the prescribed time or extended 
time for completion, the Engineer shall so notify the Contractor in writing and the 
Contractor shall thereupon take such steps as are necessary and the Engineer 
may approve to expedite progress so as to complete the works or Such section 
by the prescribed time The Contractor shall not be entitled to any additional 
payment for taking such steps. If as a result of any notice given by the Engineer 
under this Clause, the contractor shall seek the Engineer’s permission to do any 
work at night; such permission shall not be unreasonably refused. 

 
22.0    CERTIFICATION AND COMPLETION OF WORKS  
 
22.1     When the whole of the works have been virtually completed and have 

satisfactorily passed any final test that may be prescribed by the Contract, the 
Contractor may give a notice to that effect to the Engineer accompanied by an 
undertaking to finish any outstanding work during the period of maintenance. 
Such notice and undertaking shall be in writing and shall be deemed to be a 
request by the Contractor for the Engineer to issue a certificate of completion in 
respect of the works. The Engineer shall in receipt of such notice either issue to 
the Contractor, with a copy to the OMFED, a Certificate of Completion stating the 
date on which, in his opinion, the Works were virtually completed in accordance 
with the contract or give instructions in writing to the Contractor specifying all the 
work which, in the Engineer’s opinion, requires to be done by the Contractor 
before the issue of such certificate .The Engineer shall also notify the Contractor 
of any defects in the Works affecting virtual completion that may appear after 
such instructions and before completion of the works specified therein. The 
contractor shall be entitled to receive such certificate of Completion, or on the 
completion to the satisfaction of the Engineer, of the Works so specified and 
making good any defects so notified. 

 
22.2    Similarly in accordance with the procedure set out in sub Clause 1 of this Clause, 

the Contractor may request and the Engineer shall issue a Certificate of 
Completion in respect of: - 

     
   a)     Any section of the Permanent works in respect of which a separate time for 

completion is provided in the Contract. 
                                              
                                                                 And 
 
    b)    Any substantial part of the Permanent works which has been both completed to 

the satisfaction of the Engineer and occupied by the OMFED. 
 
22.3     If any part of the permanent works shall have been virtually completed and shall 

have satisfactorily passed any final test that may be prescribed by the Contract, 
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the Engineer may issue a Certificate of Completion in respect of that part of the 
Permanent Works before completion of the whole of the works and, upon the 
issue of such certificate, the Contractor shall be deemed to have undertaken to 
complete any outstanding work in that part of the works during the Period of 
Maintenance. 

 
22.4    Provided always that a certificate of Completion given in respect of any section or 

part of Permanent works before completion of the whole shall not be deemed to 
certify completion of any ground or surfaces requiring reinstatement, unless such 
certificate so expressly state. 

23.0    CONTRACTOR TO SEARCH 
 
23.1    The Contractor shall if required by the Engineer in writing, search under the 

direction of the Engineer for the cause of any defect, imperfection or fault 
appearing during the progress of the works or in the period of maintenance. 
Unless such defect, imperfection or fault shall be one for which the Contractor is 
liable under the Contract, the cost of the work carried out by the Contractor in 
searching as aforesaid shall be borne by the OMFED .If such defect, imperfection 
or fault shall be one for which the Contractor is liable as aforesaid, the cost of the 
work carried out in searching as aforesaid shall be borne by the Contractor and 
he shall in such case repair, rectify and make good such defect, imperfection or 
fault at his own expense in accordance with the provisions of the Clause 59 
hereof . 

 
 
                                    ALTERTIONS, ADDITIONS AND OMISSIONS 
 
24.0    VARIATIONS 
 
24.1  The Engineer shall make any variations of the form, quality or quantity of the   

Works or any part thereof that may, in his opinion, be necessary and for that 
purpose, or if for any other reason it shall, in his opinion be desirable , he shall 
have power to order the Contractor to do any of the following:- 

 
a) Increase or decrease the quantity of any work included in the Contract, 
 
b) Omit any such work, 
 
c) Change the character, quality or kind of any such work, 
 
d) Change the levels, lines, position and dimensions of any part of the Works, 
 
e) Execute additional work of any kind necessary for the completion of the Works, 
 
f) Change any specified sequence, method or timing of construction of any part of 

the Works, 
 
           And no such variation shall in any way vitiate or invalidate the Contract but the 

value, if any, of all such variations shall be taken into account in ascertaining the 
amount of Contract price. 
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24.2    No such variations shall be made by the Contractor without an order in writing of 

the Engineer, provided that no order in writing shall be required for increase or 
decrease in the quantity of any work where such increase or decrease is not the 
result of an order given under this Clause, but is the result of the quantities 
exceeding or being less than those stated in the Schedule of Quantities. Provided 
also that if for any reason the Engineer shall consider it desirable to give any such 
order verbally, the Contractor shall comply with such order and any confirmation 
in writing of such verbal order given by the Engineer, whether before or after the 
carrying out of the order, shall be deemed to be an order in writing within the 
meaning of this Clause. 

 
           Provided further that if the contractor shall within seven days confirm in writing to 

the Engineer and such confirmation shall not be contradicted in writing within 
14days by the Engineer, it shall be deemed to be an order in writing by the 
Engineer. 

 
25.0    VALUATIONS OF VARIATIONS 
 
25.1    All extra or additional work done or work omitted by the order of the Engineer 

shall be valued at the rates and prices set out in the contract if, in the opinion of 
the Engineer, the same shall be applicable. If the contract does not contain any 
rates or prices applicable to the extra or additional work, then suitable rates or 
prices should be agreed upon between the Engineer and the Contractor. In the 
event of disagreement the Engineer shall fix such rates or prices, as shall, in his 
opinion, be reasonable and proper. 

 
25.2    Provided that nature or amount of any omission or addition relative to the nature 

or the amount of whole of the Works or to any part thereof shall be such that, in 
the opinion of the Engineer, the rate or price contained in the contract for any item 
of the works is, by reason of such omission or addition, rendered inapplicable, 
then a suitable rate or price shall be agreed upon between the Engineer and the 
Contractor. In case of disagreement the Engineer shall workout and fix the rate or 
the price. 

 
25.3    In case of any class of work for which there is no such specification supplied by 

the OMFED as is mentioned in the Tender documents such work shall be carried 
out in accordance with Indian Standard Specifications and if the I.S.S. do not 
cover the same the work should be carried out as per the standard Engineering 
practice subject to approval of the Engineer. 

 
           Provided also that no increase or decrease under clause 25.1 or variation of rate 

or price under clause 25.2 hereof shall be made unless, as soon after the date of 
the order as is practicable and, in the case of extra or additional work            
before the commencement of the work or as soon thereafter is practicable, notice 
shall be given in writing:- 

 
a)        By the Contractor to the Engineer of his intention to claim extra payment or a 

varied rate or price  
                                                     Or 



34 

 

b)        By the Engineer to the Contractor of his intention to vary a rate or price. 
 
25.4    If, on certified completion of the whole of the Works it shall be found that a 

reduction or increase greater than 25 percent of the sum named in the notification 
of award, results from: - 

 
 a)       The aggregate effect of all variation orders, and  
  
 b)       All adjustments upon measurement of the estimated quantities set out in the 

Schedule of Quantities, But not from any other cause, the amount of the Contract 
Price shall be adjusted by such sum that may be agreed between the Contractor 
and the Engineer or, failing agreement, fixed by the Engineer having regard to all 
material and relevant factors, including the Contractor’s site and general 
overhead costs of the Contract. 

 
25.5    The Contractor shall send to the Engineer once in every month an account giving 

particulars, as full and detailed as possible, of all claims for any additional 
payment to which the Contractor may consider himself entitled and of all extra or 
additional work ordered by the Engineer which he has executed during the 
preceding month. 

 
           No final or interim claim for payment for any such work or expense will be 

considered which has not been included in such particulars. Provided always that 
the Engineer shall be entitled to authorize payment to be made for any such work 
or expense, not withstanding the Contractor’s failure to comply with this condition, 
if the Contractor has, at the earliest practicable opportunity, notified the Engineer 
in writing that he intends to make a claim for such work. 

 
                            PLANTS, TEMPORARY WORKS AND MATERIALS 
 
26.0    PLANT, ETC., EXCLUSIVE USE OF THE WORKS  
 
26.1    All constructional plant, Temporary works and materials provided by the 

contractor shall, when brought on to the Site, be deemed to be exclusively 
intended for the execution of the works and the contractor shall not remove the 
same or any part thereof, except for the purpose of moving it from one part of the 
site to another, without the consent in writing, of the Engineer, which shall not be 
unreasonably withheld. 

 
26.2    Upon completion of the works the Contractor shall remove from the site all the 

said Constructional plant and Temporary works remaining thereon and any 
unused materials provided by the contractor with due permission of engineer. 

 
26.3    The OMFED shall not at any time be liable for the loss or damage to any of the 

said Constructional plant, Temporary works or materials save as mentioned in 
Clauses 43and 66 hereof. 
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27.0    APPROVAL OF MATERIALS, ETC., NOT IMPLIED 
 
27.1    The operation of Clause 26 hereof shall not be deemed to imply any approval by 

the Engineer of the materials or other matters referred to therein nor shall it 
prevent the rejection of any such materials at any time by the Engineer 

28.0    PROGRESS 
 
28.1    The progress of work shall be monitored in accordance with the approved work 

programme drawn out soon after the award of the Contract shall be reviewed 
every month and bottlenecks, if any, identified and remedial action planned and 
the Engineer informed accordingly. 

 
                                                   MEASUREMENT 
 
29.0    QUANTITIES  
 
29.1    The quantities set out in the Schedule of Quantities are the estimated quantities 

of the work, but they are not to be taken as the actual or exact quantities of the 
works to be executed by the Contractor in fulfillment of his obligations under the 
Contract. 

 
30.0    WORKS TO BE MEASURED 
 
30.1 The Engineer shall, except as otherwise stated, ascertain and determine by 

measurement the value in terms of the Contract of work done in accordance with 
the contract .He shall when he requires any part or part of the works to be 
measured give notice to contractor’s authorized agent or representative, who shall 
forthwith attend or send a qualified agent to assist the Engineer in making such 
measurement, and shall furnish all particulars required by either of them. Should 
the contractor not attend, or neglect to omit to send such agent, then the 
measurement made by the Engineer or approved by him shall be taken to be the 
correct measurement of the work. For the purpose of measuring such permanent 
work as is to be measured by records or drawings , the Engineer shall prepare 
records and drawings month by month of such work and the Contractor as and 
when called upon to do so in writing , shall , within 7 days , attend   to examine and 
agree such records and drawings with  the Engineer and shall sign the same when 
so agreed. If the Contractor does not so attend to examine and agree such records 
and drawings, they shall be taken to be correct. If after examination of such records 
and drawings, the Contractor does not agree to the same or does not sign the 
same as agreed, they shall nevertheless be taken to be correct, unless the 
Contractor shall, within 7 days of such examination, lodge with the Engineer, for 
decision by the Engineer, notice in writing of the respects in which such records 
and drawings are claimed by him to be incorrect. 

 
31.0    METHOD OF MEASUREMENT 
 
31.1    The Works shall be measured net, as prescribed in the specification of the 

Works, not withstanding any general or local custom, except where otherwise 
specifically described or prescribed in the Contract , the mode of measurement as 
in the relevant IS code shall be applicable and finding to the Contractor .The list 
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of IS code of practices  which shall be referred to in that event , are mentioned in 
section IV of Technical Specifications .Only the latest editions of all the codes of 
practice including all latest official amendments and revisions shall be applicable. 

 
31.2    For measurement of items of work in foundation and plinth & in super structure 

the criteria shall be the plinth level of the individual buildings covered under this 
contract. 

                                       
32.0    APPROVAL ONLY BY MAINTENANCE CERTIFICATE  
 
32.1    No certificate other than Maintenance Certificate referred to in Clause 33 hereof 

shall be deemed to constitute approval of the Works. 
 
33.0    MAINTENANCE CERTIFICATES 
 
33.1    The Contract shall not be considered as complete until a Maintenance Certificate 

shall have been signed by the Engineer and delivered to the OMFED stating that 
the works have been completed and maintained to his satisfaction .The 
Maintenance Certificate shall be given by the Engineer after the expiry of the 
Period of Maintenance, or, if different periods of Maintenance shall become 
applicable to different sections or parts of the Works, the expiry of the latest such 
period, or as soon thereafter as any works offered during such period , pursuant 
to Clause 59 and 22 hereof, shall have been completed to the satisfaction of the 
Engineer and full effect shall be given to this clause , notwithstanding any 
previous entry on thee Works or the taking possession , working or using thereof 
or any part thereof by the OMFED. 

 
33.2   The OMFED shall not be liable to the Contractor for any matter or thing arising out 

of or in connection with the Contract or the execution of the works, unless the 
contractor shall have made a claim in writing in respect thereof before the 
issuance of the Maintenance Certificate under this Clause. 

 
33.3 Notwithstanding the issue of Maintenance Certificate the Contractor and, subject 

to clause 33.2 the OMFED shall remain liable for the fulfillment of any obligation 
incurred under the provisions of the contract prior to the issue of the Maintenance 
Certificate which remains unperformed at the time such certificate is issued and 
for the purposes determining the nature and extent of any of such obligations, the 
Contract shall be deemed to remain in force between the parties hereto. 

 
                                                 REMEDIES AND POWERS   
 
 
34.0    DEFAULT OF CONTRACTOR  
 
34.1    If the Contractor shall become bankrupt, or have a receiving order made against 

him, or shall present his petition in execution levied on his goods, or if the 
Engineer shall certify in writing to the OMFED that in his opinion the Contractor: - 

 
a) Has abandoned the contract, or 
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b) Without reasonable excuse has failed to commence the work or has suspended 
the progress of the works for 28 days after receiving from the Engineer written 
notice to proceed, or 

 
c) Has failed to remove materials from the site or pull down and replace work for 30 

days after receiving from the Engineer written notice that the said materials or 
work had been condemned and rejected by the Engineer under these conditions, 
or 

 
d) Despite previous warnings by the Engineer, in writing is not executing the works 

in accordance with the Contract, or is persistently neglecting to carry out his 
obligations under the Contract, or 

 
e) Has, to the detriment of good workmanship, or in defiance of the Engineer’s 

instructions to the contrary, sublet any part of the Contract. 
     
           Then the OMFED may after 15 days notice in writing to the contractor, enter upon 

the site and the works and expel the contractor there from and without thereby 
voiding the Contract or releasing the Contractor from any of his obligations or 
liabilities under the Contract, or affecting the rights and powers conferred on the 
OMFED or the Engineer by the contract and may himself complete the works or 
may employ any other Contractor/ Agencies to complete the Works. The OMFED 
or such other Contractor/Agencies may use for such completion so much of the 
Constructional Plant , temporary works and materials  which have deemed to be 
reserved exclusively for the execution of the works , under the provisions of the 
Contract ,as he or they may think proper and the OMFED at any time ,sell any of 
the said Constructional plant , temporary works and unused materials including 
invocation of bank guarantees and apply the proceeds of sale in or towards the 
satisfaction of any sum due or which may become due to him for the Contractor 
under the Contract. 

 
34.2    The Engineer shall, as soon as may be practicable after any such entry and 

expulsion by the OMFED, fix and determine ex parte, or by or after reference to 
the parties, or after such investigation or enquiries as he may think fit to make or 
institute, and shall certify what amount, if any, had at the time of such entry and 
expulsion been reasonably earned by or would reasonably accrue to the 
contractor in respect of work than actually done by him under the contract and the 
value of any of the said unused or partially used materials , any Constructional 
Plants and any temporary  works . 

 
34.3    If the OMFED shall enter and expel the contractor under this clause, it shall not 

be liable to pay to the Contractor any money on account of the Contract until the 
expiry of Period of Maintenance and thereafter until the costs of execution and 
maintenance, damages for delay in completion, if any, and all other expenses 
incurred by the OMFED have been ascertained and the amount thereof certified 
by the Engineer. The Contractor shall then be entitled to receive only such sum(s) 
, if  any, as the Engineer may certify would have been payable to him upon due 
completion by him after deducting the said amount. If such amount shall exceed 
the sum which would have been payable to the Contractor, on due completion by 
him, then the Contractor shall, upon demand, pay to the OMFED the amount of 
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such access and it shall be deemed a debt due by Contractor to the OMFED and 
shall be recoverable accordingly. 

 
34.4    In such event, the OMFED shall charge 15% overhead to cover the departmental 

charges and the same shall be recovered from the Contractor. 
 
34.5 No credit shall be allowed to the Contractor in case the amount spent by the 

OMFED for a particular item, which shall be less than the amount payable as per 
the tender amount. 

 
35.0    URGENT REPAIRS 
 
35.1    If, by reason of any accident, or failure or other event occurring to in or in 

connection with the works, or any part thereof, either during the execution of the 
works or during the Period of Maintenance, any remedial or other work or repair 
shall in the opinion of the Engineer be urgently necessary for the safety of the 
works and the Contractor is unable or unwilling at once to do such work or repair, 
the OMFED may employ and pay other persons to carry out such works or repair 
as the Engineer may consider necessary. If the work or repair so done by the 
OMFED is work, which, in the opinion of the Engineer, the Contractor was liable 
to do at his own expense under the contract, all expenses properly incurred by 
the OMFED in so doing shall be recoverable from the Contractor by the OMFED, 
or may become due from the Contractor. Provided always that the Engineer, as 
the case may be, shall, as soon after the occurrence of any such emergency as 
may be reasonably practicable, notify the Contractor thereof in writing.                                       

      
 

SPECIAL RISKS 
 
36.0    NO LIABILITY FOR WAR ETC.SUBJECT TO COVERAGE OF INSURANCE: 
 
36.1    Notwithstanding anything in the Contract contained:- 
 
           The Contractor shall be under no liability whatsoever whether by way of 

indemnity or otherwise for or in respect of destruction of or damage to the works, 
save to work condemned under the provisions of Clause 57 hereof prior to the 
occurrence of any special risk herein of mentioned, or to property whether of the 
OMFED or of third parties, or for or in respect of injury or loss of life which is the 
consequence of any special risk as herein after defined. The OMFED shall 
indemnify and save harmless the Contractor against and from the same and 
against and from all claims, proceedings, damages,costs,charges and expenses 
whatsoever arising there from or in connection there with. 

 
36.2     If the works of any material on the site or any other property of the Contractor 

used or intended to be used for the purposes of the works, shall sustain 
destruction or damage by the reason of any of the said special risks the 
Contractor shall be entitled to payment for: - 

 
a) Any permanent work and for any materials so destroyed or damaged and so far 

as may be required by the engineer ,or as may be necessary for the completion 
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of the works, on the basis of costs plus such profit as the Engineer may certify to 
be reasonable. 

 
b) Replacing or making good any such destruction or damage of the works. 
 
c) Replacing or making good such materials or other property of the contractor used 

or intended to be used for the purpose of works. 
 
36.3   Destruction, damage, injury or loss of life caused by the explosion or impact 

whenever or wherever occurring of any mine, bomb, shell, grenade or other 
projectile, missile munitions or explosive of war, shall be deemed to be a 
consequence of the said special risks. 

 
36.4   The OMFED shall repay the Contractor any increased cost of or incidental to the 

execution of the work, other than such as may be attributable to the cost of 
reconstruction work condemned under the provisions of Clause 57 hereof, prior to 
the occurrence of any special risks, which is however attributable to or 
consequent on or the result of or in any way whatsoever connected with the said 
special risks, subject however to the provisions in this Clause herein after 
contained in regard to outbreak of war ,but Contractor shall as soon as any such 
increase of cost shall come to his knowledge forthwith notify the Engineer thereof 
in writing. 

 
36.5 The special risks are unprecedented flood, earthquake or other convulsion of 

nature, war, hostilities (whether war be declared or not) invasion, act of foreign 
enemies, the nuclear and the pressure wave risks described in clause 43 hereof, 
or in so far as it relates to the country in which the works are being or are to be 
executed or maintained, rebellion, revolution, insurrection, military or usurped 
power, civil work or unless solely restricted to the employees of the Contractor or 
his sub-contractors and arising from the conduct of the works ,riots, commotion or 
disorder. 

 
36.6    If, during the currency of the Contract, there shall be an outbreak of war, whether 

war is declared or not, in any part of the world which, whether financially or 
otherwise, materially affects the execution of the works the Contractor shall, until 
and unless the contract is terminated under the provision of this clause continue 
to use his best endeavors to complete the execution of the works. Provided 
always that the OMFED shall be entitled at any time after such outbreak of war to 
terminate the Contract by giving written notice to the contractor and, upon such 
notice being given this contract shall, except as to the rights of the parties under 
this Clause and to the operation of Clause 36.8 hereof, terminate, but without 
prejudice to the right of either party in respect of any antecedent breach thereof. 

 
36.7     If the Contact shall be terminated under the provisions of the last preceding sub-

clause the Contractor shall, with all reasonable dispatch, remove from the site all 
constructional plant and shall give similar facilities to his sub-contractors to do so. 

 
36.8 If the contract shall be terminated as aforesaid, the contractor shall be paid by the 

OMFED, as in so far as much amount or items shall not have already been 
covered by payments on account made to the contractor for all works executed 
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prior to the date of termination at the rate and prices provided in the contract and 
in addition:- 

 
a)        The amounts payable in respect of any preliminary terms, so far as the works 

or service comprised therein has been carried out or performed, and a proper 
proportion as certified by the engineer of any such items, the work or service 
comprise in which has been partially carried out or performed. 

 
b)       The cost of materials or goods reasonably ordered for the works which shall 

have been delivered to the Contractor, or of which the Contractor is legally 
liable to accept delivery, such materials or goods becoming the property of 
the OMFED upon such payments being made by him. 

 
c)        A sum to be certified by the Engineer, being the amount of any expenditure 

reasonably incurred by the Contractor in the expectation of completing the 
whole of the works in so far as such expenditure shall not have been covered 
by the payments in this sub-clause before mentioned. 

 
d)        Any additional sum payable under the provision of the clauses 36.1, 36.2& 

36.4. 
 

e)      The reasonable cost of removal of construction plant under clause 36.7 and if 
required by the Contractor returned thereof to the contractor’s main plant yard 
in his country of registration or to any other destination, at no greater cost. 

 
f)      The reasonable costs of repatriation of all the Contractor’s staff and workmen 

employed in or in connection with the works at the time of such termination. 
            
                 Provided always that against any payment due from the OMFED under the 

sub- clause, the OMFED shall be entitled to be credited with any outstanding 
balances due from the Contractor for advances in respect of constructional 
plant and materials any other sums which at the date of termination were 
recoverable by the OMFED from the Contractor under the terms of the 
contract.                           

                     
 
      CIVIL WORKS 
 
37.0    INSPECTION OF THE SITE 
 
37.1    The contractor shall be deemed to have inspected and examined the site and the 

surroundings and information available in connection therewith and to have 
satisfied himself, before submitting his Tender, as to the form and then nature 
thereof, including the sub-surface conditions, the hydrological and climatic 
conditions, the extent and nature of work and materials necessary for the 
completion of the Works, the means of access to the site and accommodation 
and he may require and, in general ,shall be deemed to have obtained all 
necessary information ,subject as above mentioned ,as to risks , contingencies 
and all other circumstances which may influence or affect his Tender . 
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38.0    WORK TO BE TO THE SATISFACTION OF ENGINEER  
 
38.1    The Contractor shall execute and maintain the Works in strict accordance with 

the contract to the satisfaction of the Engineer and shall comply with and adhere 
strictly to the Engineer’s instructions and directions on any matter whether 
mentioned in the contract or not, touching or concerning the works .The 
Contractor shall take instructions and directions only from Engineer. 

 
39.0    PROGRAMME TO BE FURNISHED  
 
39.1    The Contractor shall, after the acceptance of his Tender, submit to the Engineer 

for his approval a programme showing the order of procedure in which he 
proposes to carry out the works. The Contractor shall whenever required by the 
Engineer, also provide in writing for his information a general description of the 
arrangements and methods which the Contractor proposes to adopt for the 
execution of Works. 

 
39.2    If at any time it should appear to the Engineer that the actual progress of the 

Works does not confirm to the approved program referred to in sub-clause 39.1 of 
this Clause, the Contractor shall produce, at the request of the Engineer, a 
revised program showing the modifications to the approved programme 
necessary to ensure completion of the works within the time for completion as 
defined in Clause 61 hereof. 

 
39.3    The submission to and approval by the Engineer of such programmers or the 

furnishing of such particulars shall not relieve the Contractor of any of his duties 
or responsibilities under the contract. 

 
39.4    The programme shall be reviewed every month, revised and shall include a chart 

of the principal quantities of work forecast for execution monthly and a schedule 
of payments expected to be made to the Contractor by the OMFED. 

 
 
40.0    SETTING-OUT 
 
40.1    The Contractor shall be responsible for the true and proper setting-out of the 

Works in relation to original points, lines and levels of reference given by the 
Engineer on site and for the correctness, subject as above mentioned of the 
position, levels, dimensions and alignments of all parts of the works and for the 
provision of all necessary instruments, appliances ad labour in connection 
therewith. If at any time, during the progress of the works, any error shall appear 
or arise in the position, levels, dimensions or alignment of any part of the works, 
the Contractor, on being required so to  do by the Engineer shall ,at his own cost, 
rectify such error to the satisfaction of the Engineer unless such error is based on 
incorrect data supplied in writing by the Engineer in which case the expense of 
rectifying the same shall be borne  by the OMFED. The checking of any setting 
out or of any line or level by the Engineer shall not in any way relieve the 
contractor of his responsibility for the correctness thereof and the Contractor shall 
carefully protect and preserve all bench –marks, sight-rails, pegs and other things 
used in setting-out the works. 
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41.0    BOREHOLES AND EXPLORATORY EXCAVATION 
 
41.1    If, at anytime during the execution of the works the Engineer shall require the 

Contractor to make boreholes or to carry out exploratory excavation, such 
requirements shall be ordered in writing and shall be deemed to be an addition 
order under the provision of Clause 24 hereof, unless a provisional sum in 
respect of such anticipated works shall have been included in Schedule of 
Quantities. 

 
42.0    WATCHING AND LIGHTING  
 
42.1    The Contractor shall in connection with the works provide and maintain at his own 

cost all lights, guards, fencing and watching when   and where necessary or 
required by the Engineer, for the protection of the works, or for the safety and 
convenience of the public or the others. 

 
43.0    CARE OF WORKS  
 
43.1      From the commencement of the works until the date stated in the certificate of 

completion for the whole of the works pursuant to clause22 hereof the Contractor 
shall take full responsibility for the care thereof. Provided that if the Engineer shall 
issue a certificate of completion in respect of any part of permanent works the 
Contractor shall Cease to be liable for the care of that part of the permanent 
works from the date stated in the certificate of completion and the responsibility 
for the care of that part shall pass to the OMFED. Provided further that the 
Contractor shall take the full responsibility for the care of any outstanding work, 
which he shall have undertaken to finish during the Period of Maintenance until 
such outstanding work is completed. In case any damage, loss or injury shall 
happen to the Works, or to any part thereof, from any cause whatsoever, save 
and except the excepted risks as defined in Clause 43.3, while the Contractor 
shall be responsible for the care thereof, the Contractor shall at his own cost, 
repair and make good the same so that at completion the Permanent Works shall 
be in good order and condition and in conformity in every respect with the 
requirements of the Contract and the Engineer’s instructions .In the event of any 
such damage , loss or injury happening from any of the excepted risks , the 
Contractor shall , if and to the extent required by the Engineer and subject always 
to the provision of the Clause 58 hereof , repair and  make good the same as 
aforesaid at the cost of OMFED . The Contractor shall also be liable for any 
damage to the Works occasioned by him in the course of any operations carried 
out by him for the purpose of completing any any outstanding work or complying 
with his obligations under Clause 59 or 23 hereof. 

 
43.2    The Contractor shall not demolish, remove or alter the structures, trees or other   

facilities on the site without the prior approval of the Engineer. 
 
 
43.3    Excepted Risks  
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          The “excepted risks “ are war , hostilities (whether war be declared or not ), 
invasion , act of foreign enemies , rebellion , revolution  insurrection or military or 
usurped power , civil war, or unless solely restricted to employees of the 
Contractor or of his sub-contractors and arising from the conduct of the Works, 
riot, commotion or disorder , or a cause solely due to the Engineer’s design of the 
Works , or ionizing radiations or contamination by radio-activity from any nuclear 
fuel or from any nuclear waste from the combustion of nuclear fuel , radio-active 
toxic explosive, or other hazardous properties of any explosive , nuclear 
assembly or nuclear component thereof, pressure waves caused by aircraft or 
other aerial  devices traveling at sonic or supersonic speeds, or any such 
operation of the forces of nature as an experienced Contractor could not foresee , 
or reasonably make provisions for or insure against all of which are herein 
collectively referred to as “the excepted risks” . 

 
 
44.0    INSURANCE OF WORKS  
 
44.1    Without limiting his obligation and responsibilities under the clause 43 hereof, the 

Contractor shall prior to the commencement of the Works insure at its own cost in 
the joint names of the OMFED and the contractor against all loss or damage from 
Whatever cause arising, other than the excepted risks, for which he is responsible 
under the terms of the Contract and in such manner that the OMFED and the 
Contractor are covered for the period stipulated in clause 43.1 hereof and are 
also covered during the period of Maintenance for any loss or damage arising 
from the cause, occurring prior to the commencement of the Period of 
Maintenance, and for any loss or damage occasioned by the contractor in the 
course of any operation carried out by him for the purpose of complying with his 
obligation under Clauses 59 and 23 hereof:- 

 
a)        The works for the time being executed to the estimated current contract value 

thereof plus 10% thereon to allow for any additional costs and professional fees 
resulting from the loss or damage. 

 
b)        The Constructional Plant and other things brought on to the site by the Contractor 

to the replacement value of such Constructional Plant and other things. 
 
c)        It shall be the responsibility of the Contractor to notify the insurer of any change in 

nature and extent of the Works and to ensure the adequacy of the insurance 
cover at all times in accordance with the provisions of the clause. 

 
           Such insurance shall be effected with an insurer and the Contractor shall, 

produce to the Engineer / OMFED the policy or policies of insurance and the 
receipts for payments of the current premiums. 

 
 
 
 
45.0    DAMAGE TO PERSONS AND PROPERTY 
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45.1   The Contractor shall, except in and so far as the contract provides otherwise, 
indemnify the OMFED against all losses and claims in respect of injuries or 
damage to any person or material or physical damage to any property 
whatsoever which may arise out of in consequence of the execution and 
maintenance of the Works and against all claims, proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation thereto except any 
compensation or damages for or with respect to :- 

 
a)        The permanent use or occupation of land by the Works or any part thereof. 
 
b)        The right of OMFED to execute the works or any part thereof on, over, under, in 

or through any land. 
 
c)        Injuries or damage to persons or property which are the unavoidable result of the 

execution or maintenance of the Works in accordance with the contract. 
 
d)        Injuries or damage to persons or property resulting from any act or neglect of the 

Engineer or other Contractors, not being employed by the contractor, or for or in 
respect of any claims, proceedings, damages, costs, charges, and expenses in 
respect there of or relation thereto or where the injury or damage was contributed 
to by the contractor, his servants or agents such part of compensation as may be 
just and equitable having regard to the extent of the responsibility of the Engineer 
or other Contractors for the damage or injury. 

 
45.2   The OMFED shall indemnify the Contractor against all claims, proceedings, 

damages, costs, charges and expenses in respect of the matters referred to in 
the provision to sub-clause (1) of this Clause. 

 
 
46.0    THIRD PARTY INSURANCE 
 
46.1   Before commencing the execution of the Works the Contractor, but without limiting 

his obligations and responsibilities under clause 45 hereof, shall insure at its own 
cost against his liability for any material or physical damage, loss or injury which 
may occur to any property, including that of the OMFED, or to any person, 
including any employee of the OMFED, or by the arising out of the execution of 
the Works or in the carrying out of the Contract, otherwise than due to the 
matters, referred to the provision to Clause 45.1 hereof. 

 
46.2    The Contractor shall, produce to the Engineer /OMFED the policy or policies of 

insurance and the receipts for payment of the current premiums. 
 
46.3    The term shall include a provision whereby, the event of any claim in respect of 

which the Contractor would be entitled to receive indemnity under the policy being 
brought or made against the OMFED, the insurer will indemnify the OMFED 
against such claims and any costs, charges and expenses in respect thereof. 

 
46.4 Such insurance shall be for an amount not less than Rs.1, 00,000/- per occurrence, 

with the number of occurrences unlimited. 
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47.0    ACCIDENT OR INJURY TO WORKMEN 
 
47.1    The OMFED shall not be liable for or in respect of any damages or compensation 

payable at law in respect or in consequence of any accident or injury to any 
workman or other person in the employment of the Contractor. The Contractor 
shall indemnify and keep indemnified the OMFED against all such damages and 
compensation, Save and except as aforesaid, and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in 
relation thereto. Where any case is instituted against the OMFED, the Contractor 
shall imp lead himself as a party as if the case has been instituted against the 
Contractor. 

 
47.2    The Contractor shall insure against such liability with an insurer and shall 

continue such insurance during the whole of the time that any persons are 
employed by him on the Works and shall, produce to the Engineer /OMFED such 
policy of insurance and the receipt for the payment of the current premium. 
Provided always that, in respect of any persons employed but any sub-contractor, 
the Contractor’s obligation to insure as      said under this sub-clause shall be 
satisfied if the sub-contractor shall have insured against the liability in respect of 
such persons in such manner that the OMFED is indemnified under the policy, 
but the Contractor shall require such sub-contractor to produce to the 
Engineer/OMFED such policy of insurance and receipt for the payment of the 
current premium. 

 
47.3    Employee State Insurance (ESI) Act. 
            
          The Contractor shall accept full and exclusive liabilities for the compliance with all 

obligations imposed by the ESI Act6 1948 , and the contractor shall further 
defend , indemnify and hold the Owner/OMFED harmless from any liabilities or 
penalties which may be imposed by the central, state or local authorities by 
reason of any asserted violation by Contractor or sub-contractor of the ESI Act 
,1948 and also from all claims, suits or proceedings that may be brought against 
the OMFED arising under, growing up or by reason of the work provided for by 
this Contract whether brought by the employees of the Contractor, by the third 
parties, or by central or state govt. authorities or by political sub-division thereof. 
The Contractor shall fill in with the ESI the declaration form and all other forms 
which may be required in respect of the Contractor’s or sub-contractor’s 
employees and who are employed by for the works provided for or those covered 
by ESI from time to time under the agreement. The Contractor shall deduct and 
secure the agreement of the sub-contractor and deduct the employee's 
contribution as per the first schedule of the ESI Act from wages and affix the 
employees’ contribution cards at wages payment intervals. The contractor shall 
remit  and secure that agreement of the sub-contractor to remit, the employees 
contribution as required by the Act . The Contractor shall maintain all codes and 
records as required under the Act in respect of the employees and payment and 
the Contractor shall secure the agreement of the sub-contractor to maintain such 
records. Any expense incurred for the contribution and maintaining records shall 
be to the Contractor’s account. 

 
47.4 Provident Fund & Misc. Provision Act 
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  The Contractor shall discharge liabilities under the Employees' Provident Fund & 
Misc. Provision Act, 1952 and Rules made there under in respect of its' 
establishment for fulfillment of contractual obligations with OMFED.In the event of 
failure of the Contractor or to discharge the liabilities under the above said Act, 
then the Contractor shall defend the proceeding, if any, so brought out against 
OMFED and consequently bear the cost of such litigation and penalties imposed 
for such failure by the contractor. 
 

 
48.0   REMEDY ON CONTRACTOR’S FAILURE TO INSURE  
 
48.1    If the Contractor shall fail to effect and keep in force the insurance referred to in 

clauses 44, 46 and 47 hereof, or any other insurance which he may be required 
to effect under the terms of the Contract, than in any such case the OMFED may 
effect and keep in force any such insurance and pay such premium or premiums 
as may be necessary for that purpose and from time to time deduct the amount 
so paid by the OMFED as aforesaid from any payment due or which may become 
due Contractor, or recover the same as debt to the Contractor , or recover the 
same as a debt due from the Contractor. 

 
 
49.0    GIVING OF NOTICES AND PAYMENT OF FEES  
 
49.1    The Contractor shall give all notices and pay all fees required to be given or paid 

by any National or State statute, ordinate, or law, or any regulation or bye-law of 
any local or other duly constituted authority in relation to the execution of the 
Works and by the rules and regulations 2.38 of all public bodies and companies 
whose property and rights are affected or may be affected in any way by the 
Works. 

 
49.2    The Contractor shall confirm in all respects with the provisions of any such   

statute, Ordinance or Law as aforesaid and the regulations or bye –laws of any 
local or other duly constituted authority which may be applicable to the works and 
with such rules and regulations of public bodies and companies as aforesaid and 
shall keep the OMFED indemnified against all penalties and liabilities of every 
kind for breach of any such statute, Ordinance or Law, regulation or bye-law. 

 
49.3    The OMFED will repay or allow to the Contractor all such sums as the Engineer 

/OMFED shall certify to have been properly payable and paid by the Contractor in 
respect of such fees. 

 
50.0    FOSSILS, ETC. 
 
50.1    All fossils, coins, articles of value or antiquity and structures and other remains or 

things of geological or archeological interests discovered on the site of the works 
shall as between the OMFED and the Contractor be deemed to be the absolute 
property of the OMFED .The Contractor shall take precautions to prevent his 
workmen or any other persons from removing or damaging any such article or 
thing and shall immediately upon discovery thereof and, before removal, acquaint 
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the Engineer of such discovery and carry out the Engineer’s orders as to the 
disposal of the same . 

 
51.0    INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES  
 
51.1    All operations necessary for the execution of the Works shall, so far as 

compliance with the requirements of the Contract permits be carried on so as not 
to interfere unnecessarily or improperly with the convenience of the Public, or the 
access to, use and occupation of public or private roads and footpaths to or of 
properties whether in the possession of the OMFED or of any other person .The 
Contractor shall save harmless and indemnify the OMFED in respect of all claims, 
proceedings, damages ,costs ,charges and expenses whatsoever arising out of , 
or in relation to , any such matters in  so far as the Contractor is responsible 
therefore. 

 
52.0    EXTRAORDINARY TRAFFIC 
 
52.1    The Contractor shall use every reasonable means to prevent any of the highways 

or bridges communicating with or on the routes to the Site from being damaged or 
injured by any traffic of the Contractor or any of his sub-contractors and, in 
particular, shall select routes, choose or use vehicles and restrict and distribute 
loads so that any such extraordinary traffic as will inevitably arise from the moving 
of plant and material from and to Site shall be limited, as far as reasonably 
possible , and so that no unnecessary damage or injury may be occasioned to 
such highways and bridges . 

 
52.2    Should it be found necessary for the Contractor to move one or more loads of 

Constructional Plant, machinery or preconstructed units or parts of units of work 
over a part of a highway or bridge, the moving whereof is likely to damage any 
highway or bridge unless special protection or strengthening is carried out, then 
the Contractor shall before moving the load on to such highway or bridge give 
notice to the concerned authority of the weight and other particulars of the load to 
be moved and his proposals for protecting or strengthening the said highway or 
bridge and obtain approval from the concerned authority at his own cost .He shall 
keep the Engineer informed of the action taken . 

 
52.3    If during the execution of the Works or at any time thereafter the Contractor shall 

receive any claim arising out of the execution of the works in respect of damage 
or injury to the highways or bridges he shall immediately report the same to the 
Engineer and thereafter shall negotiate and settlement of and pay all sums due in 
respect of such claim and shall indemnify the OMFED in respect thereof and in 
respect of all claims, proceedings, damages, costs, charges and expenses in 
relation thereto . 

 
52.4    Where the nature of the Works is such as to require the use by the Contractor of 

water-borne transport the foregoing provisions of this Clause shall be construed 
the foregoing provisions of this Clause shall be construed as though “highway” 
included a lock, dock, sea wall or other structure related to a waterway and 
“vehicle “included craft, and shall have effect accordingly. 
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53.0    OPPORTUNITIES FOR OTHER CONTRACTORS  
 
53.1    The Contractor shall in accordance with the requirements of the Engineer, afford 

all reasonable opportunities for carrying out their work to any other Contractors 
employed by the OMFED and their workmen and to the workmen of the OMFED 
and of any other duly constituted authorities who may be employed in the 
execution on or near the Site of any work not included in the contract or of any 
Contract which the OMFED may enter into the connection with or ancillary to the 
Works .If, however the Contractor shall , on the written request of the Engineer , 
make available to any such Contractor , or to the OMFED or any such authority , 
any roads or ways for the maintenance  of which the Contractor is reasonable , or 
permit the use by any such of the Contractors scaffolding or other plant on the 
site , or provide any other service of whatsoever nature for any such , the OMFED 
shall pay to the Contractor in respect of such use or service such sum or sums as 
shall , in the opinion of the Engineer , be reasonable . 

 
54.0    CONTRACTOR TO KEEP SITE CLEAR  
 
54.1    During the progress of the Works the Contractor shall keep the site reasonably 

free from all unnecessary obstructions and shall store or dispose of any 
constructional plant and surplus materials and clear away and remove from the 
site any wreckage, rubbish or Temporary Works no longer required. 

 
55.0    CLEARANCE OF SITE ON COMPLETION 
 
55.1    On the completion of the works the   Contractor shall clear away and remove 

from the site all Constructional plant, surplus materials, rubbish and Temporary 
Works of every kind, and leave the whole of the Site and Works clean and in a 
workmen like condition to the satisfaction of the Engineer. 

 
56.0    EXAMINATIONS OF WORK BEFORE COVERING UP 
 
56.1    No Work shall be covered up or put out of view without the approval of the 

Engineer and the Contractor shall afford full opportunity for the Engineer to 
examine and measure any work which is about to be covered up or put out of 
view and to examine foundations before permanent work is placed            
Thereon. The Contractor shall give due notice to the Engineer whenever such 
work or foundations is or are ready or about to be ready for examination and the 
Engineer shall, unless he considers it unnecessary and advises the Contractor 
accordingly, attend for the purpose of examining and measuring such work or of 
examining such foundations. 

 
56.2    The Contractor shall uncover any part or parts of the Works, or make openings in 

or through the same as the Engineer may from time to time direct and shall 
reinstate and make good such part or parts to the satisfaction of the Engineer. If 
any such part or parts have been put out of view after compliance with the 
requirement of clause 56.1 and are found to be executed in accordance with the 
Contract, the expenses of uncovering, making openings in or through, reinstating 
and making good the same shall be borne by the OMFED, but in any other case 
all costs shall be borne by the Contractor. 
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57.0    REMOVAL OF IMPROPER WORK AND MATERIALS 
 
57.1    The Engineer shall during the progress of the Works have power to order from 

time to time. 
 
a)        The removal from the Site, within such time or times as may be specified in the 

order of any materials, which, in the opinion of the Engineer, are not in 
accordance with the Contract. 

 
b)        The substitution of proper and suitable materials and 
 
c)        The removal and proper re-execution, notwithstanding any previous test thereof 

or interim payment thereof of any work which in respect of materials or 
workmanship is not, in the opinion of the Engineer, in accordance with the 
Contract. 

 
57.2     In case of default on the part of the Contractor in carrying out such order, the 

OMFED shall be entitled to employ and pay other persons to carry out the same 
and all expenses consequent thereon or incidental thereto shall be recoverable 
from the Contractor by the OMFED or may be deducted by the OMFED from any 
payment due or which may become due to the Contractor. 

 
58.0    SUSPENSION OF WORK 
 
58.1    The Contractor shall, on the order of the Engineer, suspend the progress of the 

Works or any part thereof for such time or times and shall during such suspension 
properly protect and secure the work, so far as is necessary in the opinion of the 
Engineer. The extract cost incurred by the Contractor In giving effect to the 
Engineer’s instructions under this Clause shall be borne and paid by the OMFED 
unless such suspension is: 

 
   a)     Otherwise provided for in the contract, 
 
                                                  Or 
  
    b)     Necessary by reasons of some default on the part of the Contractor, 
       

       Or 
 

    c)     Necessary by reason of climatic conditions on the Site,  
      Or 
 

d) Necessary for the proper execution of the Works or for the safety of the Works or 
any part thereof insofar as such necessity does not arise from any act or default 
by the Engineer or the OMFED or from any of the excepted risks defined in 
Clause 43 hereof.  

 
                       Provided that the Contractor shall not be entitled to recover any such 

extra cost unless he gives written notice of his intention to claim to the Engineer 
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within 15days of the Engineer’s order .The Engineer shall settle and determine 
such extra payment and/or extension of time under Clause 62 hereof to be made 
to the Contractor in respect of such claim as shall, in the opinion of the Engineer, 
be fair and reasonable. 

 
58.2    If the progress of the Works or any part thereof is suspended on the written order 

of the Engineer and if permission to resume work is not given by the Engineer 
within a period of ninety days from the date of suspension then, unless such 
suspension is within paragraph (a),(b),(C)or (d) of  sub-clause 58.1 of this Clause 
, the  Contractor may serve  a written  notice on the Engineer requiring 
permission within 28 days from the receipt  thereof to proceed with the works , or 
that part thereof in regard  to which progress is suspended and , if such 
permission is not granted within the time ,the Contractor by further written notice  
so served may , but is bound to , elect or treat the suspension where it affects 
only part of the Works as an omission of such part or , where it affects the whole 
works , as an abandonment  of the Contract by the OMFED . 

 
                              
                                             MAINTENANCE AND DEFECTS   
                                              (DEFECT LIABILITY) 
 
59.0    DEFINITION OF PERIOD OF MAINTENANCE  
 
59.1    In these conditions the expression “ Period of Maintenance “ shall mean the 

Period of maintenance of 12 months, calculated from date of the completion of 
the works, certified by the Engineer in accordance with Clause 22 hereof, or, in 
the event of more than one certificate having been issued by the Engineer under 
the said Clause, from the   respective dates so certified and in relation to the 
Period of Maintenance the expression “the works “ shall be construed 
accordingly. 

 
59.2    To the intent that the Works shall at or as soon as practicable after the expiry of 

the Period of Maintenance be delivered to the OMFED in the condition required 
by the Contract, fair wear and tear excepted, to the satisfaction of the Engineer, 
the contractor shall finish the work, if any, outstanding at the date of completion, 
as certified under the clause 22 hereof, as soon as practicable after which date 
and shall execute all such work of repair, amendment, reconstruction, rectification 
and making good defects , imperfections , shrinkages  or  other faults as may be 
required of the Contractor in writing by the Engineer during the Period of 
Maintenance , or within 15 days after its expiry as a result of an inspection made 
by or on behalf of the Engineer prior to its expiry. 

 
59.3    All such work shall be carried out by the Contractor at his own expense if the 

necessity thereof shall, in the opinion of the Engineer, be due to the use of 
materials or workmanship not in accordance with the Contract, or to neglect or 
failure on the part of the Contractor to comply with any obligations, expressed or 
implied, on the Contractor’s part under the Contract. 

 
59.4     If the contract shall fail to do any such work as aforesaid required by the 

Engineer, the OMFED shall be entitled to employ and other persons to carry out 
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the same and if such work is work which in the opinion of the Engineer, the 
Contractor was liable to do at his own expense under the Contract, then all 
expenses consequent thereon or incidental thereto shall be recoverable from the 
Contractor by the OMFED or may be deducted by the OMFED from any payment 
due in future or which may become due to the Contractor . 

 
 
60.0     INSPECTION & TESTS  
 
a.        The Owner/OMFED and his representatives shall have full power and authority 

inspect the works at any time whenever the work is in progress either on the site 
or at the contractor’s premises / workshop wherever situated, Premises/workshop 
of any person, firm or corporation where the work in connection with the contract 
may be in hand or wherefrom materials are being produced or are to be supplied, 
and the Contractor shall afford or procure for the Engineer every facility and 
assistance to carry out such inspection. The Contractor shall at all times during 
usual working hours and at all other times at which reasonable notice of the 
intention of the Engineer or the Engineer’s Representative to visit the works shall 
have been given to the Contractor, either himself be present to receive the orders 
and instructions, or have a responsible agent/representative duly accredited in 
writing present for the purpose. Orders given to the Contractor’s agent 
/representative shall be considered to have the same force as if they had been 
given to the contractor himself. The contractor shall give not less than three days 
notice in writing to the Engineer’s Representative before covering up or otherwise 
placing beyond the reach of inspection and measurement any work in order that 
the same may be inspected and measured. In the event of breach of the above 
the same shall be uncovered at the Contractor’s expenses for carrying out such 
measurement or inspection. 

 
b.        No materials shall be removed from site before obtaining the approval in writing 

of the Engineer. The Contractor is to provide at all times during the progress of 
the work and the maintenance period proper means of access with ladders , 
gangway,etc . And the necessary attendance to move and adopt as directed for 
inspection or measurement of the works by the Engineer’s Representative. 

 
c.        The Contractor shall make available to the Engineer’s Representative free of cost 

all necessary instruments and assistance in checking of setting out of works and 
checking of any works made by the Contractor for the purpose of setting out and 
taking measurements and works .  

 
61.0    OMFED’S INSTRUCTIONS  
 
            The OMFED may in his absolute discretion, issue from time to time drawings 

and/or instructions, directions and clarifications which are collectively referred to 
as OMFED’S instruction in regard to: 

 
           Any additional drawing and clarifications to exhibit or illustrate details.  
            
           Variations or modifications of the design, quality or quantity of work or additions 

or omissions or substitution of any work. 
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           Any discrepancy in the drawings or between the schedule of quantities and/or 

specifications. 
 
           Removal from the site of any material brought there by the Contractor which are 

unacceptable to the OMFED and the substitution of any other material thereof. 
 
            Removal and/or re-execution of any work erected by the Contractor, which are 

unacceptable to the OMFED. 
 
           Dismissal from the work of any persons employed there upon who shall in the 

opinion of the OMFED, misconduct him, or be incompetent or negligent. 
 
           Opening up for inspection of any work covered up. 
 
           Amending and making good of any defects. 
 
62.0    RIGHTS OF THE OMFED 
 
62.1     Right to direct works: 
 
            The OMFED shall have the right to direct the manner in which all the works 

under this contract shall be conducted, insofar as it may be necessary to secure 
the safe and proper progress and specified quality of the works . All the works 
shall be done and all material shall be furnished to the satisfaction and approval 
of the OMFED. 

     
            Whenever in opinion of the OMFED ,the Contractor has made marked 

departures from the schedule of completion or when circumstances or 
requirement force such a departure from the said schedule, the OMFED , in order 
to ensure compliance wish the schedule, shall direct the order , pace and method 
of conducting the work, which shall be adhere to by the Contractor . 

 
           If the judgment of the OMFED, it becomes necessary at any time to accelerate 

the overall pace of the plant erection work , to the Contractor , when directed by 
the OMFED , shall cease work at any particular point and transfer Contractor’s 
men to such other point or points and execute such works, as may be directed by 
the OMFED and at the discretion of the OMFED. 

 
62.2    Right to order modifications of methods and equipment 
 
            If at any time the Contractor’s methods, materials or equipment appear to the 

OMFED to be unsafe, inefficient or inadequate for securing the safety of workmen 
or the public, the quality of work or the rate of progress required, the OMFED may 
direct the Contractor to ensure safety, and increase their efficiency and adequacy 
and the Contractor shall promptly comply with such directives. If at any time the 
Contractor’s working force and equipments are inadequate in the opinion of the 
OMFED , for securing the necessary progress as stipulated , the Contractor shall 
if so directed, increase the working force and equipment to such an extent as to 
give reasonable assurance of compliance with the schedule of completion .The 
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absence of such demands from the OMFED shall not relieve the Contractor of 
Contractor’s obligations to secure the quality , the safe conducting of the work 
and the rate  of progress required by the Contract. 

 
           The Contractor alone shall be and remain liable and responsible for the safety, 

efficiency and adequacy of   Contractor’s methods, materials, working force and 
the equipments, irrespective of whether or not the Contractor makes any changes 
as a result of any order or orders received from the OMFED. 

 
62.3    Right to Inspect the Work 
 
           The OMFED representative shall  be  given  full  assistance in the form of 

necessary  tools  , instruments , equipments and qualified operators to facilitate 
operation . 

 
           The OMFED reserves the right to call for the materials used in the erection work. 
 
            In the event of OMFED’s inspection reveals poor quality of work/materials, the 

OMFED shall be at liberty to specify additional inspection procedures if required , 
to ascertain  Contractor’s compliance with the specification of erection work. 

 
            Even the inspection is carried out by the OMFED or their representatives, such 

inspection shall not , however , relieve the contractor of any or all responsibilities 
as per the Contract , nor prejudice any claim , right or privilege which the OMFED 
may have because of  the of use  of defective  or unsatisfactory materials or bad 
workmanship . 

 
63.0   CONTRACTOR’S FUNCTIONS 
 
           The Contractor shall provide everything necessary for proper execution of the 

works, according to the drawings, schedule of quantities and specifications taken 
together whether the same may or may not be particularly shown or described 
therein, provided that the same can reasonably be inferred there from and if the 
Contractor finds any discrepancy therein, he shall immediately refer the same to 
the OMFED whose decision shall be final and binding on the Contractor. 

 
           The   Contractor shall proceed with the work to be performed under this Contract 

in the best and workman like manner by engaging qualified and efficient workers 
to complete the work in strict conformance with the drawings and specifications 
and any changes / modifications thereof made by the OMFED. 

 
           The work shall be carried out as approved by the OMFED or his authorized 

representatives from time to time , keeping in view the overall schedule of 
completion of the project. The Contractor’s job schedule must not disturb or 
interfere with OMFED’s or the Contractor’s schedules of day to day work. The 
OMFED will provide all reasonable assistance for carrying out the jobs. 

 
            Night work will be permitted only with prior approval of the OMFED. The OMFED 

may also direct the Contractor to operate extra shifts over and above normal day 
shift to ensure completion of contract as per schedule .Adequate lighting 
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whenever required should be provided by the Contractor at no extra cost. The 
Contractor should employ qualified electricians and wiremen for these facilities 
and personnel; the OMFED has the right to arrange such facilities and personnel 
and to charge the cost thereof to the Contractor. 

 
           In order to enable the OMFED to arrange for insurance of all items received at 

the site including the items of supply covered under this contract, the Contractor 
shall furnish necessary details of all the equipment immediately on its receipt at 
site, to the OMFED. Any default on the part of the Contractor due to which any 
item does not get covered under the insurance to the OMFED; the consequential 
losses shall be charged to the Contractor. 

 
           The Contractor shall, however, have to arrange for insurance of all the items 

brought by him to the site for use during the execution of the Contract, till handing 
over the complete job. 

 
           The OMFED shall not be liable for or in respect of any damage or compensation 

payable in respect or in consequence of any accident or injury to any workman or 
any other person in the employment of the Contractor or any sub-contractor ,save 
and except an accident or injury resulting from any act or default of the OMFED, 
his agents or servants. The Contractor shall indemnify and keep indemnified the 
OMFED against all such damages and compensation , save and except as 
aforesaid and against all claims, proceedings , costs , charges and expenses 
whatsoever in respect thereof or in relation thereto. 

    
          The Contractor shall ensure against all such liability with an insurer approved by 

the OMFED, which shall not be unreasonably withheld, and shall continue such 
insurance during the whole of the time that any persons are employed by him on 
the works shall, when required, produce to the OMFED or OMFED’s 
representatives such policy of insurance and the receipt for payment of the 
current premium. Provided always that, in respect of any persons employed by 
any sub-contractor, the Contractor’s obligation to ensure as foresaid under this 
sub-clause shall be satisfied if the sub-contractor shall have insured against the 
liability in respect of such persons in such manner that the OMFED is indemnified 
under the policy, but the Contractor shall require such sub-contractor to produce 
to the OMFED or OMFED’s representatives, when required such policy of 
insurance and the receipt for the payment of the current premium.              

                        Whenever proper execution of the work under the contract depends on 
the jobs carried out by some other Contractor, in such cases the Contractor 
should inspect all such erection and installation jobs and report to the OMFED 
regarding any defects or discrepancies. The Contractor’s failure to do so shall 
constitute as acceptance of the other Contractor’s installation / jobs   as fir\t and 
proper for reception of Contractor’s works except those defects which may 
develop after execution. 

           The Contractor should also report any discrepancy between the executed and the 
drawings. 

           The Contractor shall extend all necessary help / co-operation to other 
Contractor’s working at the site in the interest of the work. 

           The Contractor shall keep a check on deliveries of the equipment covered in the 
scope erection work and shall advise the OMFED   well in advance regarding 
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possible hold up in Contractor’s work due to the likely delay in delivery of such 
equipment / components to enable him to take remedial actions. 

 
64.0    DUTIES OF THE CONTRACTOR VIS-À-VIS THE OMFED 
 
           The equipment and the items, if any, to be supplied by the OMFED for erection, 

testing and commissioning by the Contractor, shall be listed in the Contract. 
 
65.0    SUPPLY OF TOOLS, TACKLES AND MATERIALS 
 

The Contractor shall, at his own expense, provide all the necessary           
equipment, tools and tackles, haulage power   consumables necessary for 
effective execution and completion of the works. 

 
66.0    PROTECTION OF PLANT  
            
           The OMFED shall not be responsible or held liable for any damage to person or 

property consequent upon the use , misuse or failure of any erection tools and 
equipment used by the Contractor or any of his sub-contractor’s even though 
such tools and equipments may be furnished , rented or loaned to the Contractor 
or any of his  sub-contractors .The acceptance and or use of any such tools and 
equipments shall be construed to mean that the Contractor accepts all 
responsibilities for and agrees to indemnify and save the OMFED from any and 
all claims  for said damages resulting from the said use ,misuse or failure of such 
tools and equipments. 

 
           The Contractor or his sub-contractor shall be responsible during the works, for 

the protection of work which has been complete by other Contractors, Necessary 
care must be taken to see that no damage to the same is caused by the 
Contractor‘s men during the course of execution of the work. 

           
           All other works completed or in progress as well as machinery and equipment 

that are liable to be damaged by the Contractor’s work shall be protected by the 
Contractor and protection shall remain and be maintained until its removal is 
directed by the OMFED. 

 
           The Contractor shall effectively protect from the effects of weather and from 

damages or defacement and shall cover appropriately, wherever required, all the 
works for their complete protection. 

 
          The work shall be carried out by the Contractor without damage to any work and 

property adjacent to the area contractor’s work to whomsoever it may belong and 
without interference with the operation of existing machines or equipment. 

 
           Adequate lighting, guarding and watching at and near all the storage handling , 

fabrication ,pre assembly and erection sites for properly carrying out the work and 
for safety and security shall be provided by the  Contractor at his cost . The 
Contractor should adequately light the work area during night time also .The 
Contractor should also engage adequate electricians/ wiremen, helper etc .to 
carry out and maintain these lighting facilities .If the Contractor fails in  this regard 
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, the OMFED may  provide lighting facilities as he may deem necessary and 
charge the cost thereof to  the Contractor. 

 
           The Contractor shall take full responsibility for the care of the works or any 

section or portions thereof until the date stated in the taking over certificate issued 
in respect thereof and in case damage or loss shall happen to any portion of the 
works not taken over as aforesaid , from any cause whatsoever , the same shall 
be made good and at the sole cost of the Contractor and to the satisfaction of the 
OMFED .The Contractor shall also be liable for  any loss of or damage to the 
works occasioned by the Contractor or his sub-contractor in the course of any 
operations carried out by the contractor or his sub-contractor for the purpose of 
completing any outstanding work or complying with the contractor’s obligations. 

 
67.0    TIME FOR COMPLETION  
 
           Subject to any requirement in the Contract as to completion of the whole, the 

whole of the work shall be completed, in accordance with the clause 22hereof, 
within time stated in or such extended time as may be allowed under Clause 68 
hereof. 

 
68.0    EXTENSION OF TIME OF COMPLETION  
 
68.1    Should the amount of extra or additional work of any kind or any clause of delay 

referred to in these conditions, or is exceptional adverse climatic conditions, or 
other special circumstances of any kind whatsoever which may occur, other than 
through a default of the Contractor, be such as fairly to entitle the contractor to an 
extension of time for the completion of the works, the Engineer shall determine 
the amount of such extension and shall notify the OMFED and the Contractor 
accordingly . Provided that the Engineer is bound to take into account any extra 
or additional work or other special circumstances unless the Contractor has within 
thirty days after the work has been commenced or such circumstances have risen 
or as soon there after as is practicable, submitted to the Engineer full and detailed 
particulars   of any extension of time to which he may consider himself entitled in 
order that submission may be investigated at the time. 

 
 
 
 
 
69.0    LIQUIDATED DAMAGES FOR DELAY 
 
69.1    If the Contractor shall fail to achieve completion of the works within the time 

prescribed in Clause 1.3 of section 1, then the Contractor shall pay to the OMFED 
the sum at the rate of 0.5%of the contract value as liquidated damages for such 
default and any such penalty for every week or part of the week which shall 
elapse between the time prescribed by clause 61 hereof and date of certified 
completion of the particular works. The OMFED may without prejudice to any 
other method of recovery, deduct the amount of such damages from any payment 
in its hands, due or which may become due to the contract. The payment or 
deduction of such damages shall not relieve the contractor from his obligation to 
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complete the works, or from any other of his obligations and liabilities    under the 
Contract.  

 
69.2    The aggregate maximum of the liquidated damages payable to the OMFED under 

this clause shall be subject to a maximum of 10% of the contract value. 
 
69.3     If, before the completion of whole of the works any part or section of the work 

has been certified   by the engineer as completed, pursuant to Clause 
22hereofand occupied by the OMFED, the liquidation damages for delay shall for 
any period of delay after such certificate be reduced in the proportion which the 
value of the part or so section so certified bears to the value- of the whole of the 
works. 

 
69.4    The criteria for deriving the liquidated damage shall be the actual value of works 

executed and the amended time of completion. 
                            
  
70.0    BONUS FOR EARLY COMPLETION. 
 
70.1    If the Contractor achieves completion prior to the time prescribed by the clause 

61 hereof, the OMFED shall pay to the Contractor the sum at the rate of 0.25% of 
the Contract value as bonus for early completion for every complete week which 
shall elapse between the date of certificate of completion of works issued in 
accordance with clause 61 hereof. 

 
70.2    The aggregate maximum of Bonus payable to the Contractor shall be subject to 

maximum of 5% of the Contract value. 
 
70.3  The criteria for deriving the award for bonus shall be only the actual value of the   

works done and the attended time of completion.    
 

CERTIFICATE AND PAYMENT 
 
71.0    INTERIM PAYMENT CERTIFICATE 
 
a)        The Contractor shall arrange for measurements of permanent work executed, in 

presence of the Engineer of his Representative & will prepare and submit a bill or 
shall submit measurement of works executed for the preparation of the bill on 
computer of OMFED for interim payment in 3 copies to the Engineer, in a form 
approved by the Engineer. The bill for interim payment shall include the following 
items, as applicable, which shall be taken into account in the sequence listed:- 

 
i)     The estimate Contract value of the Permanent Works executed since the 

submission of the last bill, obtained by applying the base unit rates and prices in 
the schedule of Quantities measured by the Engineer pursuant to clause 30; 

 
ii)        The estimated Contract value of Permanent Works as obtained above executed 

upto the previous bill; 
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iii)        The cumulative estimated Contract value at base unit rates and prices of the 
permanent Works upto the bill in question obtain by adding (i) and (ii); 

 
iv)       The cumulative amounts approved in respect of extra items executed upto the    

bill in question, obtained by applying the rates approved. 
 
(v)     Any credit or debit for the period in question in respect of materials on site 
intended for, but not yet incorporated in, the Permanent Works in the amount and under 
the conditions set forth in clause 71.2. 

 
vi) Any amount to be deducted on account of the mobilization advance. 

 
vii)     Any other sum to which the Contractor may be entitled under the Contract. 
 
viii)       Deductions of Income Tax  made on the gross amount of each bill as per the 

provision of the respective Acts.  
 
ix)       Any amount to be deducted on amount of water charges and power supply, if 

any, pursuant to clause 3.40 & 4.20 of section III, Special Conditions of Contract. 
 
x)     Any amount to be deducted on account of materials issued to the Contractor 

pursuant to Clause 5.1 of section III, Special Conditions of Contract. 
 
b)        Within 15 days of receipt of the said bill for interim payment, it shall be approved 

or amended by the Engineer such that, in the Engineer’s opinion, the certificate 
reflects the amount due to Contractor in accordance with the Contract. In cases 
where there is difference in opinion as to the value of an item, the Engineer’s view 
shall prevail. 

 
71.1    The Contractor shall be entitled to such sum as the Engineer may consider 

proper in respect of materials intended for but not yet incorporated in the 
Permanent Works provided that: 

 
a)        The material is in accordance with the specification for the Permanent Works; 
 
b)     Such materials have been delivered to the site, and are properly stored and 

protected against loss or damage or deterioration to the satisfaction of the 
Engineer; 

 
c)        The Contractor’s records of the requirements, orders, receipts, and the use of 

materials are kept in the form approved by the Engineer and such records shall 
be available for inspection by the Engineer. 

 
d)        The Contractor shall submit with the interim bill the estimated value of the 

materials on site together with such documents as may be required by the 
Engineer for the purpose of valuation of materials and providing evidence of 
ownership and payment therefore ; 

 
e)        The ownership of such materials shall be deemed to vest in the OMFED; and 
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f)         The sum payable for such materials on site shall not exceed 75% of the related 
exfactory/ exwarehouse/exquarry price of the building materials which shall in any 
case not be more than the material component of the base unit rates in the  

            Schedule of Quantities. 
  
 
72.0    PAYMENT IN THE EVENT OF FRUSTRATION  
 
72.1    If a war or other circumstances outside the control of both parties arises, after the 

Contract is made so that either party is prevented from fulfilling his Contractual 
obligation, or under the law governing the Contract, the parties are released from 
further performance, then the sum payable by the OMFED to the Contractor in 
respect of the work executed shall be the same as that which would have been 
payable under clause36 hereof if the Contract had been terminated under the 
provisions of clause 36 hereof . 

 
73.0    SETTLEMENT OF DISPUTES  
 
73.1    If the Contractor considers any work demanded of him to be outside the 

requirements of the contract, or considers any drawings, record or ruling of the 
Engineer on any matter in connection with or arising out of the Contract or the 
carrying out of the work to be unacceptable, he shall promptly ask the Engineer in 
writing, for written instructions of the decision. Thereupon the Engineer shall give 
his written instructions or decision within a period of 30 days of such requests.  

 
73.2    Upon the receipt of the written instructions or decisions the Contractor shall 

promptly proceed without delay to comply with such instructions or decisions. 
 
73.3    If the Engineer fails to give his instructions or decisions in writing within a period 

of 30 days after being requested, or if the Contractor is dissatisfied by the 
instructions and decision he shall appeal to the OMFED which shall afford an 
opportunity to the Contractor heard and to offer an evidence in support of his 
appeal. The OMFED shall give a decision within a period of thirty days after the 
Contractor has given the said evidence in support of his appeal. 

 
73.4    If the Contractor is dissatisfied with this decision, the Contractor within the period 

of thirty days from the receipt of the decision shall indicate his intention to refer 
the dispute to Arbitration, failing which the said decision shall be final and 
conclusive. 

 
74.0    ARBITRATION 
 
74.1    All disputes or differences in respect of which the decision is not final and 

conclusive shall, on the initiative of either party, be referred to the adjudication of 
a sole Arbitrator, to be appointed by OMFED. The appointment of sole Arbitrator 
so made shall be final and conclusive. 

 
74.2    If the Arbitrator so appointed is unable or unwilling to act or resigns his 

appointment or vacates his office due to any reason whatsoever another Sole 
Arbitrator shall be appointed as aforesaid. 
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74.3    The Arbitrator shall be deemed to have entered in the reference on the date he 

issues notices to both the parties fixing the date of the first hearing. 
 
74.4    The Arbitrator may from time to time, with the consent of the parties enlarge the 

time for making and publishing the award. 
 
74.5    The venue of the Arbitration shall be in Bhubaneswar only and jurisdiction for any 

matter/dispute arising out of or concerning or connected with such Arbitration 
shall be of such courts as exercising jurisdiction over Bhubaneswar. 

 
74.6    The fees, if any, of the Arbitration shall, if required to be paid before the award is 

made and published, be paid at half by each of the parties. The costs of the 
reference and the award including the fees, if any , of the Arbitrator shall be in the 
discretion of the Arbitrator who may direct to and by whom and in what manner , 
such costs or any part thereof shall be paid and may fix and settle the amount of 
costs to be so paid . 

 
74.7    The award of the Arbitrator shall be final and binding on both the parties. 
 
74.8    The Arbitration proceedings shall be governed by Arbitration and Conciliation Act 

1996 and the Rules made there under or any statutory modification thereof for the 
time being in force. Performance under the Contract, shall, if reasonably possible, 
continue during the Arbitration proceedings and the payments due to the 
Contractor by the OMFED shall not be withheld, unless they are the subjects of 
the Arbitration proceedings. 

 
74.9    Neither party is entitled to bring any fresh claim or dispute to the award after thirty 

days of expiration of the prescribed limitation period. 
 
75.0    NOTICES 
 
75.1    All certificates, notices or written orders to be given by the OMFED or by the 

Engineer to the Contractor under the terms of the Contract shall be in writing or 
by telegram or telex/cable and confirmed in writing to the Contractor’s principal 
place of business, or such other address as the Contractor shall nominate for this 
purpose. 

 
75.2    All notices to be given to the OMFED or to the Engineer under the terms of the 

Contract shall be served by sending by post or delivering the same to the 
respective addresses nominated for that purpose. 

 
75.3   A notice shall be effective when delivered or on the notice’s effective date, 

whichever is later. 
 
75.4   Either party may change a nominated address to another address in the country 

where the works are being executed by prior written notice to the other party and 
the Engineer may do so by prior written notice to both parties. 
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76.0    DEFAULT OF OMFED 
 
76.1    In the event of the OMFED:- 
 
a)        Failing to pay to the Contractor the amount due under any certificate of the 

Engineer within 60 days after the same shall have become due under the terms 
of the Contract, subject to any deduction that the OMFED is entitled to make 
Under the Contract, or 

 
b)        Interfering with or obstructing or refusing any required approval to the issue of 

any such certificate, or 
 
c)        Giving to the Contractor a formal notice that for any unforeseen reasons, it is 

impossible for OMFED to meet its Contractual obligations the Contractor shall be 
entitled to terminate his employment under the Contract after giving thirty days 
prior written notice to the OMFED, with a copy to the Engineer. 

 
76.2    Upon the expiry of the thirty days notice referred to in clause 76.1, the Contractor 

shall, not withstanding the provisions of clause 76.1 hereof, with all reasonable 
dispatch, remove from the site all constructional plant brought by him thereon. 

 
76.3    In the event of such termination the OMFED shall be under the obligations to the 

Contractor in regard to payment as if the Contract had been terminated under the 
provisions of clause 36 hereof, but, in addition to the payments specified in clause 
36.8 hereof, the OMFED shall pay to the Contractor the amount of any loss or 
damage to the Contractor arising out of or in connection with or by consequence 
of such termination, as are deemed reasonable and fair. 

 
 
77.0    TAXATION 
 
77.1    The Contractor shall be entirely responsible for all taxes, duties, royalties’ license 

fees etc. 
 
77.2    The Contractor shall be liable to pay all corporate taxes, income tax and other 

taxes that shall be levied according to the laws and regulations applicable from 
time to time in India and the price bid by the Contractor shall include all            
such taxes. Wherever the laws and regulations require deduction of such taxes at 
the source of payment, the OMFED shall effect such deductions from the 
payment due to the Contractor. The remittance of amounts so deducted and 
issuance of certificate for such deductions shall be made by the OMFED as per 
the laws and regulations in force. Nothing in the Contract shall relieve the 
Contractor from his responsibility to pay any tax that may be levied in India on 
income and profits made by the Contractor in respect of the Contract. The 
Contractor’s staff, personnel and labour will be liable to pay personal income 
taxes in India in respect of such of their salaries and wages as are chargeable 
under the laws and regulations for the time being in force, and the Contractor 
shall perform such duties in regard to such deductions thereof as may be 
imposed on him by such laws and regulations. 
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77.3 The Contractor had to furnish material consumption statement during submission 
of RA bill. And basis of material consumption OMFED shall deduct the Royalty 
from RA and final bill or submit the receipt of such taxes paid. 

 
77.4 It is responsibility of the contractor to pay and finalized the service tax in respect 

to the contract extra claim regency service tax civil not paid by OMFED. 
 
 
78.0    BRIBERY AND COLLUSION 
 
78.1    The OMFED shall be entitled to terminate the Contract and recover from the 

Contractor the amount of any loss resulting from such termination if the 
Contractor shall have offered or given to any person any gift or consideration of 
any kind as an inducement or reward for doing, or for bearing to do any action in 
relation to obtaining, or in the execution of Contract or any other Contract with the 
OMFED, or if any of the like acts shall have been done by any person employed 
by the Contractor or acting on his behalf(whether with or without the knowledge of 
the Contractor), or if the Contractor shall have come in to any agreement with 
another Contractor(s) whereby an agreed quotation or estimate shall be offered 
as a bid to the OMFED by one or more Contractors. 

 
78.2 In the event of such termination, the Contractor shall: 
 
a) Proceed as provided in sub clause 36.7 hereof, and 
 
b) Be paid by the OMFED as provided in sub clause 36.8 hereof, provided that any 

loss referred herein shall first be deducted. 
 
79.0    TERMINATION OF CONTRACT FOR OMFED’S CONVENIENCE 
 
79.1    The OMFED shall be entitled to terminate this Contract at any time for its own 

convenience after giving 60 days prior notice to the Contractor, with a copy to the 
Engineer. 

 
79.2 In the event of such termination the Contractor: 
 
a) Shall proceed as provided in sub clause 36.7 hereof, and 
 
b) Shall be paid by the OMFED as provided in sub clause 36.8 hereof. 
 
80.0    DELAY IN CONTRACTOR’S PERFORMANCE 
 
80.1    An unexcused delay by the Contractor in the performance of his delivery 

obligations shall render the contractor liable to any or all of the following 
sanctions: forfeiture of his performance security, imposition of liquidated damages 
and/or termination of the Contract for default. 

 
80.2    If at any time during the performance of the Contract, the Contractor or his sub-

contractor(s) should encounter conditions impending timely performance of 
Services, the Contractor shall promptly notify the OMFED in writing of the fact of 
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the delay, its likely duration and its cause(s); As soon as practicable after the 
receipt of the contractor’s notice the OMFED shall evaluate the situation and may 
at his discretion extend the Contractor’s notice the OMFED shall evaluate the 
situation And may at his discretion extend the Contractor’s time for performance. 

 
81.0    TERMINATION FOR DEFAULT  
 
81.1  The OMFED may, without prejudice to any other remedy for breach of contract,   

by written notice of default sent to the Contractor, terminate the contract in whole 
or part: 

(a) If the Contractor fails to complete any or all of the works within the period(s) 
specified in the Contract, or any extension thereof granted by the OMFED 
pursuant to Clause 74.0; or 

(b) If the Contractor fails to perform any other obligation(s) under the Contract. 
 
81.2     In the event the OMFED terminates the Contract in whole or part, pursuant to 

para 75.1, the OMFED may at his own discretion engage another competent 
contractor or take up the works departmentally to complete such portions of 
works as may have remain uncompleted, and the Contractor shall be liable to the 
OMFED for any excess costs for such works. However, the Contractor shall 
continue performance of the Contract to the extent not terminated. 

 
81.3    Consequent to such termination of Contract, the OMFED shall recover the 

advance paid, if any, to the contractor along with interest @ 18% per annum 
compounded quarterly for each quarter or part thereof on the advance paid for 
the entire period for which the advance was retained by the Contractor. 

 
82.0    FORCE MAJEURE  
 
82.1    Notwithstanding the provisions of Clauses 63, 74 & 75 the Contractor shall not be 

liable for forfeiture of his performance security, liquidated damages or   
termination for default, if and to the extent that, his delay in performance or other 
failure to perform his obligations under the Contract is the result of an event of 
Force Majeure. 

 
82.2     For any purposes of this Clause,”Force Majeure  “ means an event beyond the 

control of the contractor and not involving the Contractor’s fault or negligence and 
not foreseeable. Such events may include, but are not restricted to , acts of the 
OMFED either in its sovereign or contractual capacity , wars or revolutions , fires , 
floods , epidemics , quarantine restrictions and freight embargoes . 

 
82.3     If a Force Majeure situation arises, the Contractor shall promptly notify the 

OMFED in writing of such condition and the cause thereof. Unless otherwise 
directed by the OMFED in writing, the Contractor shall continue to perform his 
obligations under the Contract as far as it is reasonably practical and shall seek 
all reasonable alternative means for performance not prevented by the Force 
Majeure event. 
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SECTION III 
              
                                  SPECIAL CONDITIONS OF CONTRACT    
  
1.0 The following special conditions of Contracts shall supplement the General 

conditions of Contract, given in Section II. Wherever there is a conflict the 
provision herein shall prevail over those in the General conditions of Contract: 

 
2.0 TAXES  

 
          The rates shall include all taxes. The bidder shall include in his rates all types of 

taxes including GST, Royalties and octroi as per the law of the Central & the 
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Govt. of the state where the Contract is to be performed .No claim on account of 
any type of tax shall be admissible . 

 
3.0 ENGINEERS OFFICE ACCOMODATION  

 
           The Contractor shall at his own cost provide a temporary office accommodation 

of size 3M*4M for the Engineer along with toilet facility and shall provide Electrical 
connection to the same .The structure shall be removed after the completion of 
the work, by the Contractor, at his own cost. 

 
4.0 STORE  
 
4.1      The Contractor shall at his own cost provide a temporary material store of 

suitable size for the materials to be issued to him during the work and shall 
provide electrical connection to the same. The structure shall be removed after 
the completion of work, by the Contractor, at his own cost. 

 
5.0      WATER FOR CONSTRUCTION AND OTHER USE  
 
5.1      Unless otherwise specified the Contractor shall make his own arrangement for 

water for the work and nothing extra shall be paid for the same. 
 
5.2      The water used by the Contractor shall be fit for drinking as well as construction 

purposes to the satisfaction of the Engineer/OMFED. 
5.3      The Contractor may be allowed to construct temporary tube wells  / wells in the 

project site for getting water after he has got written consent of the OMFED / 
Engineer .The Contactor shall be required to provide necessary arrangements to 
avoid any accident or damage to the buildings, roads, and service lines adjacent 
to the tube wells /wells sunk .The Contractor shall dismantle the tube well / well 
on the completion of work and restore the ground to its original condition at his 
own cost. 

5.4 In case the OMFED supplies water, it shall be on the following conditions: 
 
1. Water charges @ 0.5 % shall be recovered from the gross amount of work done 

from each Interim bill.  
 
2.  The water shall be provided at one point in the site at the discretion of the 

Engineer .The Contractor shall make his own arrangement for water connection 
and distribution pipe lines in the construction area. 

 
3. The OMFED shall not guarantee the maintenance of uninterrupted water supply. 

It will be the responsibility of the Contractor to make alternative arrangements for 
water supply at his own cost in the event of disruptions of supply so that the 
progress of work is not affected for want of water. No claim or damage or refund 
of water charges shall be entertained on account of such disruptions.  

 
6.0      POWER (ELECTRICITY) SUPPLY 
 
6.1   Unless otherwise specified the Contractor shall have to make his own 

arrangements for the power supply at his cost. All the works shall be removed by 
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the Contractor at his cost after the completion of the work or if there is any 
hindrance, to the other works to the due to the alignment of these lines during the   
Contract period.  

 
6.2  In case the power supply is provided by the OMFED, it shall be on the following 

conditions:- 
 
1. The supply shall be made at one point in the site at the direction of the Engineer. 

The Contractor shall make his own arrangement to carry and distribute the power 
wherever it is required within the site as per IEA rules. 

 
2. A tested Energy meter shall be installed at the site by the Contractor for recording 

the power consumed by the Contractor and the same shall be recovered at the 
prevailing rate of supply of electricity by the local electricity Board or other local 
authorities as the case may be.   

3.       If at any time during the period of Contract the Energy meter is found to be faulty 
the electricity charges shall be recovered from the interim bills of the Contractor 
@ 0.5% of the value of work done during that particular period. 

 
4.       The temporary supply lines shall be removed and the site shall be cleared by the 

Contractor after the completion of the work at his own cost. 
 
7.0      MATERIALS TO BE ISSUED BY THE OMFED 
 
7.1   If the contract provides for the use of any material to be supplied from the 

OMFED’s stores or is required that the Contractor shall use certain stores to be 
provided by the Engineer, such materials and stores, and price to be charged 
therefore, as hereinafter mentioned being as practicable for the convenience of 
the Contractor , but not so as in any way to control the meaning or the effect of 
the Contract, the Contractor shall bound to purchase and shall be supplied with 
such materials and stores as are from time to time required to be used by him for 
the purpose of the Contract only. The sum due from the Contractor for the value 
of materials supplied by the OMFED shall be recovered from the interim bill on 
the basis of the actual consumption of the materials in the works covered and for 
which the interim bill has been prepared. After the completion of the works, the 
Contractor shall account for full quantity of the material supplied to him as per 
relevant clauses herein. 

 
7.2     The value of the materials as may be issued to the Contractor by OMFED shall be 

debited to the Contractor’s account at the rate shown in the Schedule of material 
given in Section VI of this bidding document and if they are not entered in the 
schedule, they will be debited at cost price, which for the purpose of the Contract 
shall include the cost of carriage and all other expenses whatsoever such as 
normal storage, supervision charges which shall have been incurred in obtaining 
the same at the OMFED’s stores. All materials so supplied to the Contractor shall 
remain the absolute property of the OMFED and shall not be removed on any 
account from the site of work unless specifically approved by the Engineer and 
shall be at all times open for inspection to the Engineer. Any such serviceable 
material remaining unused at the time of the completion or termination of the 
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Contract shall be returned to the OMFED stores or at a place as directed by the 
Engineer in perfectly good condition. 

 
7.3      Conditions for issue of materials 
 

i) The required Construction materials is to be supplied by the bidder. 
 
ii)      Materials as specified to be supplied by contractor shall be issued in standard 

sizes and quantities obtained from the manufacturers. 
 
iii)       The Contractor shall construct suitable godown at the site of works for storing the 

materials safely against damage by rain, campness, fire theft etc. He shall also 
employ necessary watch and ward establishment for the purpose. 

      
iv)       It shall be the duty of the Contractor to inspect material supplied to him at the time 

of taking delivery and satisfy himself that they are in good condition. After the 
materials have been store at site, it shall be the responsibility of the Contractor to 
keep them in good condition and if the materials are lost or damaged, at any time 
the value thereof shall be responsibility the Contractor pursuant to clause 7.4 
hereof and clause 5.0 of Section VI. 

 
v)       The OMFED shall not be liable for delay in supply or non-supply of any material, 

which the OMFED has undertaken to supply, where such failure or delay is due to 
natural calamities, act of enemies, transport and procurement difficulties and any 
circumstances beyond the control of the OMFED. IN no case, the Contractor shall 
be entitled to claim any compensation or loss by him on this account. 

   
vi)     It shall be the responsibility of the Contractor to arrange in time all materials         

required for the works other than those supplied by the OMFED. If, however, in 
the opinion of the Engineer the execution of the works is likely to be delayed due 
to the Contractor’s inability to make arrangements for supply of such materials 
which normally he has to arrange for the Engineer shall have the right at his own 
discretion to issue such material if available with the Owner/OMFED or procure 
such materials from the market or elsewhere and the Contractor will be bound to 
take such materials at the rates decided by the Engineer.  

                This, however, shall not absolve the Contractor from the responsibility of 
making arrangement for the supply of such materials in part or full, should such 
situation occur nor shall this constitute a reason for delay in the work. 

 
vii)    Unless specifically approved by the Engineer, none of the materials supplied to the 

Contractor shall be utilized by the Contractor for manufacturing the item, which 
can be obtained as supplied from standard manufacturer in finished form. 

 
viii)    The Contractor shall, if desired by the Engineer, be required to execute an 

indemnity bond in the prescribed form, for safe custody and accounting all 
materials issued by the OMFED. 

 
ix)       The Contractor shall furnish to the Engineer sufficiently in advance the statement 

showing his requirement of the quantities of the materials to be supplied by the 
OMFED and the time when the same will be required by him for the works, so as 
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to enable the Engineer to make necessary arrangement for procurement and 
supply of the material. 

 
x)      A day account of the materials issued by the owner shall be maintained by the 

Contractor indicating the daily receipt, consumption and balance in hand. This 
account shall be maintained in a manner prescribed by the Engineer along with 
all connected paper viz. requisition, issues etc. and shall be always available for 
in the Contractor’s office at site. 

 
xi)     The Contractor should see that only the required quantities of the materials are 

issued. The Contractor shall not be entitled to cartage and incidental charges for 
returning the surplus materials, if any, to the store wherefrom they were issued or 
to the place as directed by the Engineer. 

 
xii)        Materials supplied by the OMFED shall not be utilized for any other purpose 

other than issued for. 
 
xiii)         Upon the completion of the works and the receipt of unutilized materials issued 

to the Contractor by the OMFED pursuant to clause 7.3 herein. The 
Contractor shall submit the reconciliation statement of materials received, 
utilized in the works and wastage thereon. The wastage of materials so 
determined shall be accounted for pursuant to clause 5.0 of Section VI, and 
the value thereof shall be recovered from the Contractor. 

 
7.4          Notwithstanding anything contained to the contrary in any or all clauses of this 

Contract where any materials for the execution of the Contract are produced 
with the assistance of the OMFED either by issue from Owner’ stock or 
purchase made under orders, or permits or licenses issued by the                
Govt., the Contractor shall hold the said materials as trustee for the owner and 
use such materials economically and solely for the purpose of the Contract 
and not dispose them off without the permission of the OMFED and return, if 
required by the Engineer all surplus or unserviceable materials that may be 
left with him after the completion of the Contract or at its termination for any 
reason whatsoever on his being paid or credited such price as Engineer shall 
determine having due regard to the Contractor, however, shall not exceed the 
amount charged to him excluding the storage charges, if any, shall be decided 
by the Engineer. In the event of the breach of the aforesaid condition, the 
Contractor shall, in terms of the licenses or permits and/or for criminal breach 
of trust, be liable to compensate OMFED at double the item rate or at double 
the prevailing market rate if the material was issued free of charge or any 
higher rate in the event of those materials at that time having higher rate or 
not being available in the market, than any other rate to be determined by the 
Engineer. 

 
8.0           TEMPORARY WORKS 
 
8.1         All temporary sheds, godowns, office etc required for storage/safe custody of 

materials and for Contractor’s supervisory personnel at site shall be included 
/accounted in the bid amount. 
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9.0           NOTICES 
  

For the purpose of all the notices, the following shall be the address of the      
OMFED: 

 
ORISSA STATE CO-OP.MILK PRODUCERS’ FEDERATION.LTD,                
D-2, SAHEED NAGAR, BHUBANESWAR-751007, ORISSA 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION IV 
 

TECHNICAL SPECIFICATION 
 
 

Sl.No. Description of items Qty Unit 

1 

Boring/drilling bore well of 14” (350mm) Diameter 

in all types of soil for casing/strainer pipe by suitable 

method prescribed in IS:2800(part I), including hire 

& running charges of all equipments, tools, plants & 

machineries required for the job & labor charges all 

complete as per direction of Engineer In Charge. 90 Mtr 
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2 

Supplying for bore well, UPVC casing pipe of 8” 
(200mm) dia, conforming to IS 12818 including 

required hire & labor charges, fittings & accessories 

etc all complete for all depths as per direction of 

Engineer-In-Charge.  49 Mtr 

3 

Supplying for bore well, Master casing of 315mm 

dia, including required hire & labor charges, fittings 

& accessories etc all complete for required depths as 

per direction of Engineer-In-Charge.  1 No 

4 

Gravel packing in borewell in accordance with IS 

4097 including gravel fine/medium/coarse in 

required grading & size as per actual requirement as 

per direction of Engineer In Charge.  1  Cum 

5 

Providing, fitting & fixing in position of 5HP 

submersible pump set of approved make (Crompton, 

Lubbin, Kirloskar, CRI) with all complete job.  1 No 

6 

Providing, fitting & fixing of 2.5 Sqmm electrical 

cables for electricity supply to the submersible 

pump. 87 Mtr 

7 

Providing, fitting & fixing of control panel board/ 

Starter (7-10A) connected to pump for electricity 

supply.  
1 No 

8 

Providing, fitting & fixing of 63mm dia HDPE pipe 

with submersible pump towards lifting of water from 

bore well. 
60 Mtr 

9 

Supplying of fittings & accessories for installation, 

commissioning & trial run of borewell     

a 2”X1-1/2” R/SS Nipple 1 No 

b 2” SS Nipple 1 No 

c 2" MS Bore Clamp 1 No 

d 9" Bore Cover SS & Cast 1 No 

e 2" GI bend 1 No 

f 2" GI Socket 1 No 

g 8mm dia rope 65 Mtr 

10 Supplying of HDPE pipeline of 63 mm dia from new 

bore well to underground water tank as per direction 

of Engineer-In-Charge. 124 Mtr 

11 

Supplying of fittings & accessories etc for 

installation, commissioning & trial run of 63mm dia 

HDPE pipeline.     

a 2” NR Valve  2 Nos 

b 2” UPVC BR MTA 7 Nos 

c 2” UPVC TEE 2 Nos 

d 2” UPVC Union 2 No 

e 2” UPVC Elbow 6 No 

f 
Solvent 250 ml 

2 No 

g 
Aquatek tafelon tape 

30 No 
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h 
2” UPVC BR FTA 

2 No 

i 2” UPVC Coupler 15 No 

j 2” GI elbow 2 Mtr 

12 

Installation, commissioning & trial run of HDPE 

pipeline of 63mm dia including fittings & 

accessories etc on the ground or all depths from the 

existing ground level as per direction of Engineer-In-

Charge.  

124 Mtr 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Section V 
FORM OF BID 

Bidders are required to fill up all the blank spaces in this form of Bid: 
Name and address of OMFED: ODISHA STATE CO-OP. MILK PRODUCERS’ 

FEDERATION LTD.,D-2, SAHEED NAGAR, 
BHUBANESWAR-751007, ORISSA  

 

 
Dear Sir, 

Description of works: “Digging of borewell at  16 Nos Khira dhara kendra at 
panchayat society under all districts of odisha”  
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1.0 Having examined the bidding documents including conditions of contract, 
Specifications, schedule of quantities and drawings included in or referred to in 
the bidding documents including Addenda Nos.______________________, 
Receipt of which is hereby duly acknowledged, for the execution of above 
mentioned works, we, the undersigned offer to construct civil foundation for Dairy 
equipment to be installed, commissioned at different dairies of OMFED as 
detailed in the price schedule, and maintain whole of the said works, in conformity 
with the said conditions of Contract, specifications and schedule of quantities for 
the sum of Rs___________________(Rupees ______________ only) or such 
other sum as may be ascertained in accordance with the schedule of prices 
attached herewith and made part of this bid and the said technical specifications, 
drawings and conditions.  

2.0 We, undertake, if our bid is accepted to commence the works within 10 days of 
receipt of the notification of award, and to complete and deliver the whole of the 
above said works comprised in the contract within _________*days calculated 
from the day of the receipt of the Notification of Award. 

 
3.0 If our bid is accepted we will furnish a security in the form of bank guarantee (as 

per the format provided in this bidding document) to be jointly and severally 
bound us for the due performance of the Contract, in amount of of 5% of work 
value in accordance with the conditions of Contract. 

 
4.0 We agree to abide by this bid for the period of 90 days from the date of bid 

opening, and it shall remain binding upon us and may be accepted at any time 
before the expiry of that period. 
 

5.0  Unless and until an agreement is prepared and executed, this bid, together with 
your written acceptance thereof, shall constitute a bidding contract between us. 

6.0  We understand that you are not bound to accept the lowest or any bid you may 
receive. 
 
 
Dated this ______ day of ____________20____ 

       

 

Signature__________________ 

      
 

In the capacity of ____________ 
 

Duly authorized to sign the bid for and on behalf of 
  

 
__________________________ 

           (In capital letters). 
 
 No. of days should be in confirmation to the period of completion given in 

clause 1.3 of section –I – Instructions to bidders. 
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SECTION-VI 
 

FORM OF AGREEMENT 
   ON NON-JUDICIAL STAMP PAPER OF RS. 100/- 
 
           THIS AGREEMENT is made and executed on the day of -----------19 ------------- 

between the Orissa State Co-operative Milk Producers' Federation Limited having 
its registered office at D-2 Saheed Nagar, bhubaneswar-751007, ORISSA (herein 
after referred to as OMFED which expression shall, unless repugnant to the 
context or meaning thereof, include the successors and assignees of the 
OMFED) of the ONE PART and -----------------------------------------------------------------
------------------------------(herein after referred to as the contractor, which 
expression ,shall , unless repugnant to the context or meaning thereof, include 
the heirs, successors, assignees, executors and administrators of the Contractor) 
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of the OTHER PART. 
 
           WHEREAS THE OMFED is desirous that certain works should be---------------------

------------------------------------------------------------------------------------------------------------
----------------------------------------------------------------------------and has, by letter of 
acceptance dated---------------------------------accepted a bid by the contractor for 
the execution, completion and maintence of such works, NOW THIS 
AGREEMENT WITNESSTH AS FOLLOWS: 

 
1.0    In this agreement, words and expressions shall have the same meanings are 

respectively assigned to them in the conditions of contract hereinafter referred to. 
 
2.0    The following documents shall be deemed to form and be read and construed as a 

part agreement, viz 
 
I)  this form of agreement 
ii)  The notification of award 
iii) The said bid 
iv) The technical specifications 
v) The schedule of quantities 
VI) The schedule of supplementary information  
vii) Special conditions of contract 
vii) General conditions of contract 
ix)  Schedule of materials to be issued by owner 
x)  Form of bank guarantees 
 
3.0      The aforesaid documents shall be taken as complementary and mutually 

explanatory of one another but in the case of ambiguities and discrepancies shall 
take precedence in the order set out above. 

 
4.0      In the consideration of the payment to be made by the OMFED to the contractor 

as hereinafter mentioned, the contractor hereby covenants with the OMFED to 
execute, complete and maintain the works in conformity in all respects with the 
provisions of the contract. 

5.0     The OMFED  hereby covenants to pay the contractor in consideration of the  
execution, completion and maintenance of the works the contract price at the 
times and in the manner prescribed by the contract. 

           IN   WITNESS WHEREOF the parties hereto have caused their respective 
common seals to be hereunto affixed the month and ear first above written. 

 
           Signed, sealed & delivered for and on behalf of the within named OMFED by the 

hands of its Authorised Signatory.    
 
                        Authorised signatory 
         
        

                                                                        
Orissa State Co-op. Milk    
Producers’ Fedn. Ltd. 
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In the presence of   : 
WITNESS: 
 
1)    Signature 
 
 Name 
 
 Address 
 
2)     Signature 
 
 Name  
 
 Address 
   
signed, sealed and delivered for and on behalf of the within named contractor , the other 

part.            
 CONTRACTOR              

In the presence of 
WITNESS 
 
1.      Signature 
 
         Name 
 
         Address 
 
2.     Signature 
 
         Name 
 
        Address 
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                                                SECTION   VII 
 
                              SCHEDULE OF SUPPLEMENTARY INFORMATION                                            
 
The bidder shall provide the supplementary information as annexed in the form of 

schedule mentioned hereunder. All this supplementary information shall be 
considered for the bid evaluation and same in the contract execution. 

 
Schedule    I                  major items of constructional plant to be deployed by the bidder. 
 
Schedule    II                    key personnel 
 
Schedule    III                   major works successfully completed during the last five years. 
 
Schedule    IV                   statement of arbitration & disputes in the last five years. 
 
Schedule    v                     financial and capability 
 
Schedule    VI                   works in hand. 
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                                                   SCHEDULE - I 
 
Major items of constructional plant to be deployed by the bidder. 
--------------------------------------------------------------------------------------------------------------------- 
Sr.no          description of                 No.s available with                     no.s  
                    Equipment                       the bidder                            proposed 
                                                            In working                             to be 
                                                             Condition.                            deployed 
                                                                                                          At site. 
--------------------------------------------------------------------------------------------------------------------- 
 
 
1.          Concrete mixers                     
 
2.          Vibrators 
              
             a)  Needle type 
             
             b)  Surface type 
 
3.          Weight batcher 
 
4.          Concrete cube 
             Testing equipment 
 
5.          Steel scaffolding 
 
6.          Shuttering material 
 
7.          Water pumps 
 
8.          Air compressors 
 
9.          Welding equipments 
 
10.        Elevators 
 



78 

 

                                    SCHEDULE II 
                   
   KEY PERSONNEL 
------------------------------------------------------------------------------------------------------------------- 
Sr.no.          personnel                                      No. of persons 
                                                           Employed                 to be deployed 
                                                            With the                     for the project 
                                                             Bidder. 
------------------------------------------------------------------------------------------------------------------- 
1.       Technical personnel 
     
          a)  Senior engineer 
     
          b)  Site engineer 
                      (Degree holder) 
           
          c)   Junior engineer 
                      (Degree holder) 
 
2.       Supervisory personnel 
      
          a) supervisor 
                     (Diploma holder) 
      
          b) Foremen 
      
          c)  Technicians 
 
3.        Other key staff. 
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                                                   SCHEDULE III 
 
Major works successfully completed during the past five years: 
 
--------------------------------------------------------------------------------------------------------------------- 
Sr.no   Name of    Place       Contract          Name of            Value of     Time          Date 
              Work                      reference           Client                 works        of              of 
                                                     Comp-       comp-  
                                            letion         letion 
--------------------------------------------------------------------------------------------------------------------- 
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                   SCHEDULE IV 
 
Statement of Arbitration & Disputes in the last five years. 
 
--------------------------------------------------------------------------------------------------------------------- 
Sr.no.   Name of        Place      Contract      Name of     value         Nature of          award 
              Work                            reference       Client       of work       Dispute          of  
                                                                                                                                 Arbit- 
                                                                                                                                 ration 
--------------------------------------------------------------------------------------------------------------------- 



81 

 

                                                 SCHEDULE   V 
 
Financial and Business Capabilities 
 
 
1.      Audited annual accounts/ accounts audited under section 44AB of Income Tax Act 

of past 3 years: 
 
2.      Where accounts are not required to be audited following in formation shall be given 

for last three years duly attested by a chartered Accountant/Manager of 
nationalized bank. 

 
a.     share capital 
         
        Free reserves 
         
        Other reserves 
 
b.     term loans from financial institutions and  Banks. 
 
c.      Current liabilities 
 
         Bank cash credits 
 
         Others (including sundry creditors) 
 
d.      Provisions 
 
e.      Contingent liabilities including claims not acknowledged. 
 
f.       Fixed assets 
 
         Gross 
 
          Net 
 
g.      Cash and bank balances 
 
h.      Inventories 
i.  Debtors & Advances considered good more than 6 month. 
            
      Less than six months 
 
j.  Profit before tax. 
 
k.   Loss, if any 
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3.   Other information 
            Name of the Bankers 
 
       Bank facilities including credit limits  
 
 
 
4.          Projected turn over for the next two years 
     
       Year 1 
       Year 2 
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                                                     SCHEDULE VI 
 
                                                    WORKS IN HAND 
 
---------------------------------------------------------------------------------------------------------------------

- 
S.no    Name      Contract         Name          Place              Value                Completion                       
             of           reference       of        of                   of                   period      date 
          Work              Client         Contract         Contract 
 
--------------------------------------------------------------------------------------------------------------------- 
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                                                           SECTION   VIII 
                       
                         ACCEPTABLE FORMS OF BANK GUARANTEES 
   PROFORMA OF BANK GUARANTEE FOR BID SECURITY 
   ON NON-JUDICIAL STAMP PAPER OF RS. 100/- 
 
Bank guarantee no.                                                                     Date: 
 
 
           This deed of guarantee made this ---------- day of 200__(Two thousand  and--------

--------------------) by -----------------------------------------------------------------------------
(name and the address of the bank),hereinafter referred to as the bank, which 
shall unless repugnant to the context or the meaning thereof includes its legal 
representatives, successors and assigns and the ORISSA STATE CO-OP. MILK 
PRODUCERS' OFEDN. LIMITED (hereinafter referred to as the OMFED) which 
expression shall unless repugnant to the context or meaning thereof include its 
legal representative, successors or assigns. 

  
            Whereas the OMFED has invites bids for ----------------------------------------------------

------------------------------------------------------------------------------------------------------------
------------------ by the tender reference no.---------------------- . 

 
           AND WHEREAS M/S-------------------------------------------------------------------------------

----------------------------------------------------------------------------------  (Name and the 
address of the bidders) who having submitted their bids (hereinafter referred to as 
the tender) and have agreed to deposits to the OMFED an amount indicated in 
the tender as per the terms and the conditions of bidding documents. AND 
WHEREAS the OMFED is also willing to accept a bank guarantee in lieu of 
payment by demand draft of any amount equivalent to the amount of bid security 
required to be deposited by the bidder to the OMFED which guarantee shall be 
kept valid for 120 days after the day of the opening of the bids. 

 
          In consideration of the OMFED having agreed to consider the bid proposals 

having submitted by the bidder without depositing the amount of bid security and 
against this bank guarantee,  we (name and the address of the bank ) hereby 
undertake and guarantee to make payment to the OMFED the amount of bid 
security or any part thereof not deposited by the bidder to the OMFED at any 
time( time being the essence of the contract) when the OMFED asks for the same 
as per the terms and the conditions of the bidding documents within 120 days 
from the date of opening of the bids. 
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           The bank further undertakes not to revoke this guarantee during its currency 
except with the previous consent of the OMFED in writing and the guarantee shall 
be continuous and irrevocable guarantee up to a sum of Rs.------------------ 
(rupees----------------------------------------------------------------- only) provided always 
that any indulgence or forbearance on the part of the OMFED to the said bidder, 
with or without the consent of the bank shall not prejudice or restrict remedies 
against the bank nor shall the same in any event be a ground of defence by the 
bank against the OMFED. 

 
           In case the OMFED puts forth a demand in writing on the bank for the payment of 

the amount in full or in part against this bank guarantee, the bank will considered 
that such demand by itself is a conclusive evidence and proof that the bidder has 
failed in complying with the terms and conditions stipulated by the OMFED 
without raising any disputes regarding the reasons for such failure on the part of 
the bidder. 

  
           The bank shall not be discharged or released from this guarantee by any 

arrangement between the bidder and the OMFED with or without the consent of 
the bank or any alterations in the obligations of the parties or by an indulgence, 
forbearance shown by the OMFED to the bidder. 

 
          This guarantee shall be in addition to and without prejudice to any other securities 

or remedies which the OMFED may have or hereafter possess against the bidder 
and the OMFED shall be under no obligations to marshal in favour of the bank an 
such securities or fund or assets that the OMFED at its absolute discretion may 
vary exchange renew modify or refuse to complete or enforce or assign any 
security or instrument. 

 
           The bank agrees that the amount hereby guaranteed shall be due payable to the 

OMFED on OMFED'S serving with a notice requiring the payment of the amount 
and such notice shall be served on the bank either by actual delivery thereof to 
the bank or by dispatching thereof by to the bank by registered post at the 
address of the said bank. Any notice sent to the bank at its address by registered 
post shall be deemed to have been duly served on the bank notwithstanding that 
the notice may not in fact have been delivered to the bank. 

 
           In order to give full effect to the provisions of this guarantee the bank thereby 

waives all rights inconsistent with the above provisions and which the bank might 
otherwise as a guarantor be entitled to claim and enforce. 

 
          The guarantee shall remain in force until     ---------------- and unless the guarantee 

is renewed or a claim is preferred against the bank within three months from the 
said date all rights of the OMFED under this guarantee shall cease and the bank 
shall be released and discharged from all liabilities hereunder. 

   
 
 
           
           Notwithstanding anything contained here before, our liability under this guarantee 

is restricted to Rs. ----------------(rupees--------------------------------------------------------
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only) being the amount of the bid security and it shall remain in force until-----------
---------------. 

 
Place                Signature 
                                                                                                                                     

                         Seal 
             

                                       Code no. 
 
Note: 
 
1)    Bidders should ensure that the seal and code no. of signatory is put by the bankers,  

before submission of the bank guarantees. 
 
2)    The contractor should ensure that a letter of confirmation is sent by the bank to    

OMFED directly mentioning the guarantee no. and Date of Issue. 
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 PROFORMA OF BANK GURANATEE FOR PERFORMANCE SECURITY  
                 On Non-judicial stamp paper of Rs. 100/- 
 
Bank guarantee no.                                                                                 Date: 
     
 
           This deed of guarantee made this ----------- day of 200--- (Two  thousand and -----

-------------------------) by (name and the address of the bank), hereinafter referred 
to as the bank, which shall unless repugnant to the context or the meaning 
thereof includes its legal representatives, successors and assigns and the 
ORISSA STATE CO -OP. MILK PRODUCERS' FEDN. LIMITED (hereinafter 
referred to as the OMFED) which expression shall unless repugnant to the 
context or meaning thereof include its legal representative, successors or 
assigns. 

     
             Where as the ORISSA STATE CO.OP MILK PRODUCERS' FEND- LIMITED 

has awarded a contract bearing no -------------------------------------------------------------
-------------------on M/S -------------------------------------------------------------------------------
------------------------------------------------------------------------------------------------------------
--------------------------- 

           -------------------------------------- (name and the address of the party), hereinafter 
referred to as the contractor, for the execution, completion and the maintenance 
of ---------------------------------------------------------------------------------------------------------
------------------------------------------------------------------------------------------------------------
---------------------------------------and whereas, the contractor has agreed to submit a 
performance security in the form of a bank guarantee to the OMFED as per the 
terms and conditions of the bidding documents and the contract which will be kept 
valid up to----------------------calendar months from the date of bank guarantee (the 
period should be till end of period of maintenance). And whereas the bank and its 
duly constituted agent and officer has already read and understood the contract 
made between the OMFED and the contractor. 

 
           In consideration of the OMFED having agreed to award the contract on the 

contractor on the contractor, we -----------------------------------------------------------------
----------------------------(the bank), do hereby guarantee, undertake promise and 
agree with the OMFED its legal representatives, successors and assigns that the 
within named (the name of the contractor ) their legal representatives and 
assignees will faithfully perform and fulfill everything within the bidding document 
and the contract order on their part to be performed or fulfilled ,  at the time (time 
being the essence of the contract) and in the manner therein provided do all 
obligations there under and we further undertake and guarantee to make 
payment to the OMFED a sum of Rs.--------------------(rupees ----------------------------
----------------------------------------------------------only) being 5% of the contract 

 
           Value, in case the contractor, their legal representatives and assignees donot 

faithfully performed and fulfill everything within the bidding documents or fulfilled, 
at the time and in the manner therein provided and donot willfully and promptly do 
all obligations there under. 
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          In case the contractor fails to perform or fulfill the contract as per the terms and 
conditions agreed upon, the OMFED is entitled to demand an amount equivalent 
to 10% of the contract value from the contractor and the demand made by the 
OMFED itself will be conclusive evidence and proof that the contractor has failed 
to perform or fulfill his obligations under the contract and neither the contractor 
nor the bank shall be entitled to raise any dispute regarding the reasons for the 
failure of performance or fulfillment on any ground whatsoever. 

 
           we, ( the name of the bank), do hereby undertake to pay an amount equivalent to 

5 % of the contract value , being the amount due and merely on a demand from 
the OMFED stating that the amount claimed is due by way of non-performance of 
the contractual obligations as aforesaid by the contractor or by the reason of the 
contractor's failure to perform the said contractual commitments any such 
demand made on the bank shall be conclusive as regards the amount due and 
payable by the bank under this guarantee. However our liability under this 
guarantee shall be restricted to an amount not exceeding Rs.---------------------------
------------ (rupees-------------------------------------------------------------------------------------
---------------------------------------only) being the amount equal to 5% of the contract 
value. 

 
           we, the bank further agree that the performance security herein contained shall 

remain in full force and effect for a period of ------------------------ calendar months 
from the date of the bank guarantee (the period shall be till the end of period of 
maintenance) which ever is later or till the OMFED certifies that the terms and 
conditions of the said contract have been fully and properly carried out by the said 
contractor and accordingly discharge the guarantee, unless a demand or a claim 
under this guarantee is made on us in writing by the OMFED on or before ----------
---------------we shall be discharged from all liabilities under this performance 
hereafter.  

           we, the bank, further agree with the OMFED that the OMFED shall have the 
fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and the conditions of the bidding 
document and the contract or to extend the time of performance by the said 
contractor from time to time or postpone for any time or from time to time and any 
of the power exercisable by the OMFED against the contractor and to forbear or 
enforce any of the terms any of the terms and conditions relating to the said 
bidding documents and the contract and we shall not be relieved from our liability 
by reason of any such variation , or extension being granted to the said 
contractor, or for any forbearance, act or omission on the part of thing whatsoever 
which under the law relating to sureties would but for this provision have effect of 
so relieving us. 

 
            This guarantee shall be in addition to and without prejudice to any other 

securities or remedies which the OMFED may have or hereof after possess in 
respect of the works executed or intended to be executed and the OMFED shall 
be under no obligation to marshal in favour of the bank any such securities or 
funds or asset that the OMFED may be entitled to receive or have a claim upon 
and the OMFED at its absolute discretion may vary, exchange, renew , modify or 
refuse to complete to enforce or assign any security or instruction. 
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          The bank agrees that the amount hereby guaranteed shall be due and payable to 
the OMFED on serving us with a notice requiring the payment of the amount and 
such notice shall be deemed to have been served on the bank either by actual 
delivery thereof to the bank or by dispatch thereof to the bank by registered post 
at the address of the bank. 

 
            Any notice sent to the bank at its address by registered post shall be deemed to 

have been duly served on the bank notwithstanding that the notice may not in fact 
has been delivered to the bank. 

 
            In order to give full effects to the provisions of this guarantee the bank hereby 

waives all rights inconsistent with the above provisions and which the bank might 
otherwise as a guarantor be entitled to claim and enforce. 

            
           we,---------------------------------------------------------, lastly undertake not to revoke this 

guarantee during its currency except with the previous consent of the omfed in 
writing and the guarantee shall be a continuous and irrevocable guarantee up to 
a sum of Rs.----------------------------------(rupees-------------------------------------).the 
guarantee shall remain in force until --------------------------and unless the guarantee 
is renewed or a claim is preferred against the bank within three months from the 
OMFED under the guarantee shall cease and the bank shall be released and 
discharged from all liabilities hereunder. 

 
                  SIGNATURE 
 
PLACE  
                          SEAL 
 
DATE 
 
                                  CODE NO. 
 
NOTE: 
 
1)     The contractor should ensure that the seal and the code no. of the signatory is put 

by the bankers, before submission of the bank guarantees. 
 
2)     The contractor should ensure that a letter of confirmation is sent by the bank to 

OMFED directly, mentioning the guarantee No. and date of Issue. 
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DECLARATION 
 

 I / WE DECLARE THAT I / WE HAVE GONE THROUGH THE AFORE 
MENTIONED CONDITIONS OF THE CONTRACT AND AGREE TO ACCEPT THE 
SAME FOR SUBMISSION OF THE TENDER / EXECUTION OF THE WORK. I AM / 
WE ARE ALSO AGREEABLE TO ABIDE BY THESE CONDITIONS UNTIL THE 
FINALIZATION OF TENDER / COMPLETION OF THE WORK IN ALL RESPECT.  
 

 

 

 

(Full Signature of the Contractor) 

 

Date : 

 

Address for Correspondence: 

 

 
 
 

DECLARATION 

 
 
 I / WE DECLARE THAT I / WE hereby declare that I/We are not blacklisted by 
any Central/ State Government/ agency of Central/ State Government of India or 
any other country in the world/ Public Sector Undertaking/ any Regulatory 
Authorities in India or any other country in the world for any kind of fraudulent 
activities. 
 

  

 

 

(Full Signature of the Contractor) 

 

Date : 

 

Address for Correspondence: 
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SECTION IX 
                           POINTS BIDDERS SHOULD BEAR IN MIND 
 
1.       Bids are invites in accordance with tender procedures. 
 
2.        Bids containing deviations from bidding documents terms and other requirements       

may be rejected. 
 
3.      Bids not accompanied by bid security (earnest money deposits) shall be  

summarily   rejected. 
 
4.       Non-compliance with even a minor requirement should be specifically stated by 

the bidders. 
 
5.   Bidders should furnish their complete address for the purpose of further 

correspondence pertaining to bidding document. 
 
6.     Corrections in the bid should be noted over and initialed at the place of 

corrections. 
 
7.       Negligence of the bidder in preparing bid confers no right to withdraw the bid after 

it was opened. 
 
8.      Specifications, conditions, and schedule of bidding document constitute an 

integral   part of the bid. 
 
9.      All the bids, along with enclosures drawings and technical literature, should be in 

English only. 
 
10.    All the bidders should submit qualification application in the given formats with 

required documentation  
 
11.    Bids should be kept valid for acceptance for a period of 120 days from the days 

bids are opened. 
 
12.     The bidding documents shall be governed any interpreted according to the laws of 

the union of India. 
 
13.                  All bidders are urged to submit promptly written requests on matter where    
         Clarifications or additional information are desired, not later than thirty days 

before Bids are due for opening. No extension in due date of submission of bids 
will be Allowed on this ground.  

 
14.    All the bidders should quote for the items as per the specifications and details 

given in this bidding document only. 
 
15.    Managing Director, Orissa State Co-op. Milk producers’ Fedn. Ltd. reserves the 

right to    accept or reject any or bids without any explanation to bidders. 
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PROPOSED LOCATION FOR MODEL KHIRA DHARA KENDRA 
 

        

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Sl.
NO 

Milk Union Name of 
Society 

Address Estimated 
cost 

EMD Paper 
Cost 

Time 
Period 

1 Cuttack Yasobantapur Jagatsinghpur Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 

2 Cuttack Marshaghai Kendrapada Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 

3 Cuttack Maa Mangala Belarnuagaon, 
Teragaon, 

Mahakalapada, 
Kendrapada 

Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 

4 Puri Billipada Binayakpur, 
Laxminarayanpur, 

Pipili, Puri 

Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 

5 Puri Nimapada Puri Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 

6 Samaleswari Gaiselet Bhangamunda, 
Jabalpat, Gaisilet, 

Bargarh 

Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 

7 Samaleswari Tarbha Subarnapur Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 

8 Samaleswari Dhusarbahal Sohela, Bargarh Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 

9 BKN Pataaneswari Kuthurla, Bolangir Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 

10 BKN Koksara Kalahandi Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 

11 GGGMU Buguda Buguda, Ganjam Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 

12 GGGMU Rambha Ganjam Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 

13 Keonjhar Pratapposi Champua, Keonjhar Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 

14 Keonjhar Sijukala Champua, Keonjhar Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 

15 Dhenkanal Neulapoi Gondia, Dhenkanal Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 

16 Mayurbhanj Chhancha Station Bazar, 
Munispati, Baripada, 

Mayurbhanj 

Rs 2,90,026/- Rs 6000/- Rs 2360/- 6 Month 
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COMMERCIAL BID FOR DIGGING OF BOREWELL AT KHIRA DHARA 

KENDRA AT PANCHAYAT SOCIETY UNDER DIFFERENT  DISTRICTS 

OF ODISHA 

Sl.No. Description of items Qty Unit 

1 

Boring/drilling bore well of 14” (350mm) Diameter 

in all types of soil for casing/strainer pipe by suitable 

method prescribed in IS:2800(part I), including hire 

& running charges of all equipments, tools, plants & 

machineries required for the job & labor charges all 

complete as per direction of Engineer In Charge. 90 Mtr 

2 

Supplying for bore well, UPVC casing pipe of 8” 
(200mm) dia, conforming to IS 12818 including 

required hire & labor charges, fittings & accessories 

etc all complete for all depths as per direction of 

Engineer-In-Charge.  49 Mtr 

3 

Supplying for bore well, Master casing of 315mm 

dia, including required hire & labor charges, fittings 

& accessories etc all complete for required depths as 

per direction of Engineer-In-Charge.  1 No 

4 

Gravel packing in borewell in accordance with IS 

4097 including gravel fine/medium/coarse in 

required grading & size as per actual requirement as 

per direction of Engineer In Charge.  1  Cum 

5 

Providing, fitting & fixing in position of 5HP 

submersible pump set of approved make (Crompton, 

Lubbin, Kirloskar, CRI) with all complete job.  1 No 

6 

Providing, fitting & fixing of 2.5 Sqmm electrical 

cables for electricity supply to the submersible 

pump. 87 Mtr 

7 

Providing, fitting & fixing of control panel board/ 

Starter (7-10A) connected to pump for electricity 

supply.  
1 No 

8 

Providing, fitting & fixing of 63mm dia HDPE pipe 

with submersible pump towards lifting of water from 

bore well. 
60 Mtr 

9 

Supplying of fittings & accessories for installation, 

commissioning & trial run of borewell     

a 2”X1-1/2” R/SS Nipple 1 No 

b 2” SS Nipple 1 No 

c 2" MS Bore Clamp 1 No 

d 9" Bore Cover SS & Cast 1 No 

e 2" GI bend 1 No 

f 2" GI Socket 1 No 

g 8mm dia rope 65 Mtr 

10 Supplying of HDPE pipeline of 63 mm dia from new 

bore well to underground water tank as per direction 

of Engineer-In-Charge. 124 Mtr 
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11 

Supplying of fittings & accessories etc for 

installation, commissioning & trial run of 63mm dia 

HDPE pipeline.     

a 2” NR Valve  2 Nos 

b 2” UPVC BR MTA 7 Nos 

c 2” UPVC TEE 2 Nos 

d 2” UPVC Union 2 No 

e 2” UPVC Elbow 6 No 

f 
Solvent 250 ml 

2 No 

g 
Aquatek tafelon tape 

30 No 

h 
2” UPVC BR FTA 

2 No 

i 2” UPVC Coupler 15 No 

j 2” GI elbow 2 Mtr 

12 

Installation, commissioning & trial run of HDPE 

pipeline of 63mm dia including fittings & 

accessories etc on the ground or all depths from the 

existing ground level as per direction of Engineer-In-

Charge.  
124 Mtr 

 


	July-2025                                          Cost   Rs. 6000/- +18% GST
	3.Cost of Tender Paper Rs 2360/- inclusive of GST 18% & EMD Rs 6000/- as specified in (Technical Bid Part-I) deposit through online portal at https://tendersodisha.gov.in.
	4. Bid documents consisting of specifications, the schedule of quantities and the set of terms and conditions of contract and other necessary documents are available on Portal: https://tendersodisha.gov.in. The corrigendum/amendment to this notice if ...
	5. The Bid documents will be available on the website: https://tendersorissa.gov.in from 12:00PM, 24/07/2025 to 5:00 PM, 16/08/2025 for online bidding.
	6. The tender paper cost / EMD and Photo Copy of GST, PAN, Registration Certificate, Turnover Certificate, IT return & other documents as per DTCN shall have to be attached on Portal: https://tendersodisha.gov.in within within 10:00AM, 24/07/2025 to 5...
	7. Non submission of tender cost of bid document and EMD within the period shall debar the party from participating in the online bidding system and his portal registration shall be cancelled.
	8. Bids shall be received only “online” on or before 5:00 PM, 16/08/2025.
	9. Technical Bids received online shall be opened on 1:00PM, 19/08/2025 in OMFED Corporate office in the presence of the bidders. Bidders who participated in the bid can witness the opening of bids after logging on to the site through their DSC. If th...
	10. The bids of the technically qualified bidders will be opened for evaluation of the price bid.
	6. Credentials in support towards execution of civil work during last five years of similar nature.
	7. The agency should have Civil work order or completion certificate from OMFED or any other Dairy industry.
	8. Paper cost & EMD should be deposited thorough portal: https://tendersodisha.gov.in.
	9. Average annual Sales turn over should not to be less than 25 Lakhs during the financial year 2021-22, 2022-23, 2023-24.
	6. Credentials in support towards execution of civil work during last five years of similar nature.
	7. The agency should have Civil work order or completion certificate from OMFED or any other Dairy industry.
	8. Paper cost & EMD should be deposited thorough portal: https://tendersodisha.gov.in.
	9. Average annual Sales turn over should not to be less than 25 Lakhs during the financial year 2021-22, 2022-23, 2023-24.
	LABOUR
	MEASUREMENT
	REMEDIES AND POWERS
	36.7     If the Contact shall be terminated under the provisions of the last preceding sub-clause the Contractor shall, with all reasonable dispatch, remove from the site all constructional plant and shall give similar facilities to his sub-contractor...
	36.8 If the contract shall be terminated as aforesaid, the contractor shall be paid by the OMFED, as in so far as much amount or items shall not have already been covered by payments on account made to the contractor for all works executed prior to th...
	a)        The amounts payable in respect of any preliminary terms, so far as the works or service comprised therein has been carried out or performed, and a proper proportion as certified by the engineer of any such items, the work or service comprise...
	b)       The cost of materials or goods reasonably ordered for the works which shall have been delivered to the Contractor, or of which the Contractor is legally liable to accept delivery, such materials or goods becoming the property of the OMFED upo...
	c)        A sum to be certified by the Engineer, being the amount of any expenditure reasonably incurred by the Contractor in the expectation of completing the whole of the works in so far as such expenditure shall not have been covered by the payment...
	d)        Any additional sum payable under the provision of the clauses 36.1, 36.2& 36.4.
	e)      The reasonable cost of removal of construction plant under clause 36.7 and if required by the Contractor returned thereof to the contractor’s main plant yard in his country of registration or to any other destination, at no greater cost.
	f)      The reasonable costs of repatriation of all the Contractor’s staff and workmen employed in or in connection with the works at the time of such termination.
	Provided always that against any payment due from the OMFED under the sub- clause, the OMFED shall be entitled to be credited with any outstanding balances due from the Contractor for advances in respect of constructional plant and ma...
	CIVIL WORKS
	37.0    INSPECTION OF THE SITE
	37.1    The contractor shall be deemed to have inspected and examined the site and the surroundings and information available in connection therewith and to have satisfied himself, before submitting his Tender, as to the form and then nature thereof, ...
	38.0    WORK TO BE TO THE SATISFACTION OF ENGINEER
	38.1    The Contractor shall execute and maintain the Works in strict accordance with the contract to the satisfaction of the Engineer and shall comply with and adhere strictly to the Engineer’s instructions and directions on any matter whether mentio...
	39.0    PROGRAMME TO BE FURNISHED
	39.1    The Contractor shall, after the acceptance of his Tender, submit to the Engineer for his approval a programme showing the order of procedure in which he proposes to carry out the works. The Contractor shall whenever required by the Engineer, a...
	39.2    If at any time it should appear to the Engineer that the actual progress of the Works does not confirm to the approved program referred to in sub-clause 39.1 of this Clause, the Contractor shall produce, at the request of the Engineer, a revis...
	39.3    The submission to and approval by the Engineer of such programmers or the furnishing of such particulars shall not relieve the Contractor of any of his duties or responsibilities under the contract.
	39.4    The programme shall be reviewed every month, revised and shall include a chart of the principal quantities of work forecast for execution monthly and a schedule of payments expected to be made to the Contractor by the OMFED.
	40.0    SETTING-OUT
	40.1    The Contractor shall be responsible for the true and proper setting-out of the Works in relation to original points, lines and levels of reference given by the Engineer on site and for the correctness, subject as above mentioned of the positio...
	41.0    BOREHOLES AND EXPLORATORY EXCAVATION
	41.1    If, at anytime during the execution of the works the Engineer shall require the Contractor to make boreholes or to carry out exploratory excavation, such requirements shall be ordered in writing and shall be deemed to be an addition order unde...
	42.0    WATCHING AND LIGHTING
	42.1    The Contractor shall in connection with the works provide and maintain at his own cost all lights, guards, fencing and watching when   and where necessary or required by the Engineer, for the protection of the works, or for the safety and conv...
	43.0    CARE OF WORKS
	54.0    CONTRACTOR TO KEEP SITE CLEAR
	The work shall be carried out by the Contractor without damage to any work and property adjacent to the area contractor’s work to whomsoever it may belong and without interference with the operation of existing machines or equipment.
	Adequate lighting, guarding and watching at and near all the storage handling , fabrication ,pre assembly and erection sites for properly carrying out the work and for safety and security shall be provided by the  Contractor at his cost . T...
	The Contractor shall take full responsibility for the care of the works or any section or portions thereof until the date stated in the taking over certificate issued in respect thereof and in case damage or loss shall happen to any portion...
	67.0    TIME FOR COMPLETION
	Subject to any requirement in the Contract as to completion of the whole, the whole of the work shall be completed, in accordance with the clause 22hereof, within time stated in or such extended time as may be allowed under Clause 68 hereof.
	68.0    EXTENSION OF TIME OF COMPLETION
	68.1    Should the amount of extra or additional work of any kind or any clause of delay referred to in these conditions, or is exceptional adverse climatic conditions, or other special circumstances of any kind whatsoever which may occur, other than ...
	69.0    LIQUIDATED DAMAGES FOR DELAY
	69.1    If the Contractor shall fail to achieve completion of the works within the time prescribed in Clause 1.3 of section 1, then the Contractor shall pay to the OMFED the sum at the rate of 0.5%of the contract value as liquidated damages for such d...
	69.2    The aggregate maximum of the liquidated damages payable to the OMFED under this clause shall be subject to a maximum of 10% of the contract value.
	69.3     If, before the completion of whole of the works any part or section of the work has been certified   by the engineer as completed, pursuant to Clause 22hereofand occupied by the OMFED, the liquidation damages for delay shall for any period of...
	69.4    The criteria for deriving the liquidated damage shall be the actual value of works executed and the amended time of completion.
	70.0    BONUS FOR EARLY COMPLETION.
	70.1    If the Contractor achieves completion prior to the time prescribed by the clause 61 hereof, the OMFED shall pay to the Contractor the sum at the rate of 0.25% of the Contract value as bonus for early completion for every complete week which sh...
	70.2    The aggregate maximum of Bonus payable to the Contractor shall be subject to maximum of 5% of the Contract value.
	70.3  The criteria for deriving the award for bonus shall be only the actual value of the   works done and the attended time of completion.
	CERTIFICATE AND PAYMENT
	71.0    INTERIM PAYMENT CERTIFICATE
	a)        The Contractor shall arrange for measurements of permanent work executed, in presence of the Engineer of his Representative & will prepare and submit a bill or shall submit measurement of works executed for the preparation of the bill on com...
	i)     The estimate Contract value of the Permanent Works executed since the submission of the last bill, obtained by applying the base unit rates and prices in the schedule of Quantities measured by the Engineer pursuant to clause 30;
	ii)        The estimated Contract value of Permanent Works as obtained above executed upto the previous bill;
	iii)        The cumulative estimated Contract value at base unit rates and prices of the permanent Works upto the bill in question obtain by adding (i) and (ii);
	iv)       The cumulative amounts approved in respect of extra items executed upto the    bill in question, obtained by applying the rates approved.
	(v)     Any credit or debit for the period in question in respect of materials on site intended for, but not yet incorporated in, the Permanent Works in the amount and under the conditions set forth in clause 71.2.
	vi) Any amount to be deducted on account of the mobilization advance.
	vii)     Any other sum to which the Contractor may be entitled under the Contract.
	viii)       Deductions of Income Tax  made on the gross amount of each bill as per the provision of the respective Acts.
	ix)       Any amount to be deducted on amount of water charges and power supply, if any, pursuant to clause 3.40 & 4.20 of section III, Special Conditions of Contract.
	x)     Any amount to be deducted on account of materials issued to the Contractor pursuant to Clause 5.1 of section III, Special Conditions of Contract.
	b)        Within 15 days of receipt of the said bill for interim payment, it shall be approved or amended by the Engineer such that, in the Engineer’s opinion, the certificate reflects the amount due to Contractor in accordance with the Contract. In c...
	71.1    The Contractor shall be entitled to such sum as the Engineer may consider proper in respect of materials intended for but not yet incorporated in the Permanent Works provided that:
	a)        The material is in accordance with the specification for the Permanent Works;
	b)     Such materials have been delivered to the site, and are properly stored and protected against loss or damage or deterioration to the satisfaction of the Engineer;
	c)        The Contractor’s records of the requirements, orders, receipts, and the use of materials are kept in the form approved by the Engineer and such records shall be available for inspection by the Engineer.
	d)        The Contractor shall submit with the interim bill the estimated value of the materials on site together with such documents as may be required by the Engineer for the purpose of valuation of materials and providing evidence of ownership and ...
	e)        The ownership of such materials shall be deemed to vest in the OMFED; and
	f)         The sum payable for such materials on site shall not exceed 75% of the related exfactory/ exwarehouse/exquarry price of the building materials which shall in any case not be more than the material component of the base unit rates in the
	Schedule of Quantities.
	72.0    PAYMENT IN THE EVENT OF FRUSTRATION
	72.1    If a war or other circumstances outside the control of both parties arises, after the Contract is made so that either party is prevented from fulfilling his Contractual obligation, or under the law governing the Contract, the parties are relea...
	73.0    SETTLEMENT OF DISPUTES
	73.1    If the Contractor considers any work demanded of him to be outside the requirements of the contract, or considers any drawings, record or ruling of the Engineer on any matter in connection with or arising out of the Contract or the carrying ou...
	73.2    Upon the receipt of the written instructions or decisions the Contractor shall promptly proceed without delay to comply with such instructions or decisions.
	73.3    If the Engineer fails to give his instructions or decisions in writing within a period of 30 days after being requested, or if the Contractor is dissatisfied by the instructions and decision he shall appeal to the OMFED which shall afford an o...
	73.4    If the Contractor is dissatisfied with this decision, the Contractor within the period of thirty days from the receipt of the decision shall indicate his intention to refer the dispute to Arbitration, failing which the said decision shall be f...
	74.0    ARBITRATION
	74.1    All disputes or differences in respect of which the decision is not final and conclusive shall, on the initiative of either party, be referred to the adjudication of a sole Arbitrator, to be appointed by OMFED. The appointment of sole Arbitrat...
	74.2    If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever another Sole Arbitrator shall be appointed as aforesaid.
	74.3    The Arbitrator shall be deemed to have entered in the reference on the date he issues notices to both the parties fixing the date of the first hearing.
	74.4    The Arbitrator may from time to time, with the consent of the parties enlarge the time for making and publishing the award.
	74.5    The venue of the Arbitration shall be in Bhubaneswar only and jurisdiction for any matter/dispute arising out of or concerning or connected with such Arbitration shall be of such courts as exercising jurisdiction over Bhubaneswar.
	74.6    The fees, if any, of the Arbitration shall, if required to be paid before the award is made and published, be paid at half by each of the parties. The costs of the reference and the award including the fees, if any , of the Arbitrator shall be...
	74.7    The award of the Arbitrator shall be final and binding on both the parties.
	74.8    The Arbitration proceedings shall be governed by Arbitration and Conciliation Act 1996 and the Rules made there under or any statutory modification thereof for the time being in force. Performance under the Contract, shall, if reasonably possi...
	74.9    Neither party is entitled to bring any fresh claim or dispute to the award after thirty days of expiration of the prescribed limitation period.
	75.0    NOTICES
	75.1    All certificates, notices or written orders to be given by the OMFED or by the Engineer to the Contractor under the terms of the Contract shall be in writing or by telegram or telex/cable and confirmed in writing to the Contractor’s principal ...
	75.2    All notices to be given to the OMFED or to the Engineer under the terms of the Contract shall be served by sending by post or delivering the same to the respective addresses nominated for that purpose.
	75.3   A notice shall be effective when delivered or on the notice’s effective date, whichever is later.
	75.4   Either party may change a nominated address to another address in the country where the works are being executed by prior written notice to the other party and the Engineer may do so by prior written notice to both parties.
	76.0    DEFAULT OF OMFED
	76.1    In the event of the OMFED:-
	a)        Failing to pay to the Contractor the amount due under any certificate of the Engineer within 60 days after the same shall have become due under the terms of the Contract, subject to any deduction that the OMFED is entitled to make Under the ...
	b)        Interfering with or obstructing or refusing any required approval to the issue of any such certificate, or
	c)        Giving to the Contractor a formal notice that for any unforeseen reasons, it is impossible for OMFED to meet its Contractual obligations the Contractor shall be entitled to terminate his employment under the Contract after giving thirty days...
	76.2    Upon the expiry of the thirty days notice referred to in clause 76.1, the Contractor shall, not withstanding the provisions of clause 76.1 hereof, with all reasonable dispatch, remove from the site all constructional plant brought by him thereon.
	76.3    In the event of such termination the OMFED shall be under the obligations to the Contractor in regard to payment as if the Contract had been terminated under the provisions of clause 36 hereof, but, in addition to the payments specified in cla...
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